NOV 01, 2018 09:06 AM
47892

TIP NO

FED AID NO STATE FUNDED

FERRY VESSEL

REPLACEMENT VESSEL FOR M/V KINNAKEET

DARE

2:00 PM 1/ 2 001
OCT 16 2018 C204243

0.000 MI

GULF ISLAND SHIPYARDS LLC

BOLLINGER SHIPYARDS LLC DBA
BOLLINGER SHIPYARDS
LOCKPORT

CONRAD SHIPYARD LLC

HOUMA, LA BIRMINGHAM, AL MORGAN CITY, LA
ROADWAY ITEMS
0001 0005000000-N SP GENERIC FERRY ITEM (LS) Lump Sum 11883016.52 12621610.97 14470379.00
CONSTRUCT 183'-7" X 46' X 11' PASSENGER/VEHICLE
FERRY "H"
CONTRACT TOTAL TOTAL 11883016.52 TOTAL 12621610.97 TOTAL 14470379.00
ROADWAY ITEMS SUB-TOTAL 11883016.52 SUB-TOTAL 12621610.97 SUB-TOTAL 14470379.00



NOV 01, 2018 09:06 AM DARE 2:00 PM 2/ 2 001

47892 OCT 16 2018 C204243
TIP NO 0.000 MI

FED AID NO STATE FUNDED

FERRY VESSEL

REPLACEMENT VESSEL FOR M/V KINNAKEET

EASTERN SHIPBUILDING GROUP,
INC.

PANAMA CITY, FL

ROADWAY ITEMS

0001 0005000000-N SP GENERIC FERRY ITEM (LS) Lump Sum 15971658.13
CONSTRUCT 183'-7" X 46' X 11' PASSENGER/VEHICLE
FERRY "H"
CONTRACT TOTAL TOTAL 15971658.13
ROADWAY ITEMS SUB-TOTAL 15971658.13
BIDDERS IN ORDER CONTRACT TOTAL
GULF ISLAND SHIPYARDS LLC 1 11883016.52
BOLLINGER SHIPYARDS LLC DBA BOLLINGER SHIPYARDS 2 12621610.97
LOCKPORT
CONRAD SHIPYARD LLC 3 14470379.00

ki EASTERN SHIPBUILDING GROUP, INC. 4 15971658.13

* BOND EXECUTED IMPROPERLY
**INCORRECT TITLE NOT MARKED THROUGH

** DENOTES IRREGULAR BID



NOV 01, 2018 09:06 AM

2019CPT.01.02.10081.1, 2019CPT.01.02.10211.1, 2019CPT.01.02.10581.1, 2019CPT.01.02.10941.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

BERTIE, CHOWAN, MARTIN, WASHINGTON 2:00 PM 1/ 2 002

1 SECTION OF US-13/US-17, 4 SECTIONS OF NC-32, 1 SECTION OF US-64 ALT, 1 SECTION OF US-64, AND 1 SECTION OF NC-45/NC-99.

OCT 16 2018 C204224

36.630 MI

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 430450.00 468000.00
0002 0106000000-E 230 BORROW EXCAVATION 2,300 CY 17.00 39100.00 35.00 80500.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 42.00 10500.00 80.00 20000.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 18.68 SMI 2500.00 46700.00 2500.00 46700.00
0005 1297000000-E 607 ?;I_”?l_lyzé)sp PVMT ****" DTH 652,900 SY 1.20 783480.00 1.52 992408.00
0006 1330000000-E 607 INCIDENTAL MILLING 47,625 SY 4.00 190500.00 7.10 338137.50
0007 1491000000-E 610 ASP CONC BASE CRS B25.0C 5,600 TON 42.00 235200.00 44.00 246400.00
0008 1523000000-E 610 ASP CONC SURF CRS S9.5C 66,160 TON 41.15 2722484.00 41.50 2745640.00
0009 1524000000-E SP  ASP CONC SURF CRS S9.5C LEVEL 1,775 TON 48.00 85200.00 65.00 115375.00
0010 1575000000-E 620 ASP FOR PLANT MIX 4,330 TON 600.00 2598000.00 605.00 2619650.00
0011 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 206 TON 730.00 150380.00 760.00 156560.00
0012 1662000000-E 650 OG ASP FRICT FC-1 MOD 4,085 TON 75.60 308826.00 60.00 245100.00
0013 1840000000-E 665 MILLED RUMBLE STRIPS 80,700 LF 0.09 7263.00 0.20 16140.00
0014 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 7,370 SF 7.00 51590.00 10.00 73700.00
0015 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 11500.00 292500.00
0016 4685000000-E 1205 THERMO PVT MKG LINES 4"90 319,712 LF 0.46 147067.52 0.46 147067.52
0017 4686000000-E 1205 THERMO PVT MKG LINES 4"120 198,756 LF 0.55 109315.80 0.55 109315.80
0018 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 146,152 LF 0.74 108152.48 0.74 108152.48
0019 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 20,760 LF 0.95 19722.00 0.95 19722.00
0020 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 37 LF 3.00 111.00 3.00 111.00
0021 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,400 LF 3.00 4200.00 3.00 4200.00
0022 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 4.25 425.00 4.25 425.00
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 300 LF 6.40 1920.00 6.40 1920.00
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 34 EA 60.00 2040.00 60.00 2040.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 106 EA 120.00 12720.00 120.00 12720.00
0026 4810000000-E 1205 PAINT PVMT MARKINGS 4" 510,243 LF 0.12 61229.16 0.12 61229.16
0027 4815000000-E 1205 PAINT PVMT MARKINGS 6" 164,420 LF 0.20 32884.00 0.20 32884.00
0028 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,400 LF 0.85 1190.00 0.85 1190.00
0029 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 LF 1.50 150.00 1.50 150.00
0030 4835000000-E 1205 PAINT PVT MKG LINES 24" 300 LF 3.00 900.00 3.00 900.00
0031 4840000000-N 1205 PAINT PVT MKG CHARACTER 34 EA 35.00 1190.00 35.00 1190.00
0032 4845000000-N 1205 PAINT PVT MKG SYMBOL 106 EA 40.00 4240.00 40.00 4240.00
0033 4847040000-E 1205 POLYUREA LINES (6", 30 MILS) 4,175 LF 4.00 16700.00 4.00 16700.00
0034 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,175 LF 1.25 5218.75 1.25 5218.75
0035 4900000000-N 1251 PERM RAISED PVMT MARKERS 14 EA 15.00 210.00 15.00 210.00
0036 4905000000-N 1253 SNOWPLB PVMT MRKER 2,963 EA 27.45 81334.35 27.45 81334.35
0037 6000000000-E 1605 TEMPORARY SILT FENCE 3,500 LF 2.95 10325.00 2.95 10325.00
0038 6071012000-E SP COIR FIBER WATTLE 1,350 LF 9.69 13081.50 9.69 13081.50
0039 6084000000-E 1660 SEEDING AND MULCHING 11.82 ACR 1675.00 19798.50 1675.00 19798.50



NOV 01, 2018 09:06 AM
2019CPT.01.02.10081.1, 2019CPT.01.02.10211.1, 2019CPT.01.02.10581.1, 2019CPT.01.02.10941.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

BERTIE, CHOWAN, MARTIN, WASHINGTON 2:00 PM 2/ 2 002

1 SECTION OF US-13/US-17, 4 SECTIONS OF NC-32, 1 SECTION OF US-64 ALT, 1 SECTION OF US-64, AND 1 SECTION OF NC-45/NC-99.

OCT 16 2018 C204224

36.630 MI

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
0040 6117000000-N SP RESPONSE FOR EROS CONTROL 23 EA 25.00 575.00 25.00 575.00
0041 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 750 LF 10.00 7500.00 8.75 6562.50
0042 7456000000-E 1726 LEAD-IN CABLE(****+*+¥) 200 LF 1.00 200.00 2.50 500.00

(14-2)

0043 3345000000-E 864 REMOVE & RESET GUARDRAIL 11,000 LF 17.00 187000.00 21.50 236500.00
0044 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 10000.00 40000.00 2500.00 10000.00
CONTRACT TOTAL TOTAL 8560573.06 TOTAL 9365073.06
ROADWAY ITEMS SUB-TOTAL 8560573.06 SUB-TOTAL 9365073.06

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING COMPANY 1 8560573.06

ROSE BROTHERS PAVING CO INC 2 9365073.06



NOV 01, 2018 09:06 AM

2020CPT.05.05.20392.1, 2020CPT.05.05.20922.1

TIP NO

FED AID NO STATE FUNDED
MICROSURFACING.
17 SECTIONS OF SECONDARY ROADS.

GRANVILLE, WAKE 2:00 PM 1/1 004
OCT 16 2018 C204261

27.304 MI

SLURRY PAVERS INC

RICHMOND, VA

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018

0000100000-N
1704000000-E
1891000000-E

4413000000-E
4457000000-N
4685000000-E
4686000000-E
4700000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4835000000-E
4840000000-N
4845000000-N
4850000000-E
4870000000-E
4875000000-N

800
SP
SP

SP

SP

1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
PATCHING EXIST PAVEMENT

GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING, TYPE Il
WORK ZONE ADV/GEN WARN SIGN

TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
12"WIDE THERMO 90 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

LINE REMOVAL 24" WIDE
REMOVAL OF SYMBL & CHARAC

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
SLURRY PAVERS INC

Lump Sum 25500.00
1,749 TON 207.00 362043.00
324,317 SY 2.59 839981.03
3,004 SF 7.70 23130.80
Lump Sum 69354.65
284,704 LF 0.52 148046.08
268,045 LF 0.63 168868.35
115 LF 5.40 621.00

473 LF 10.50 4966.50

66 EA 163.00 10758.00

4 EA 220.00 880.00
550,236 LF 0.09 49521.24
913 LF 3.20 2921.60

66 EA 38.00 2508.00

4 EA 38.00 152.00
571,904 LF 0.155 88645.12
473 LF 5.40 2554.20

40 EA 38.00 1520.00
TOTAL 1801971.57

SUB-TOTAL 1801971.57

CONTRACT TOTAL

1 1801971.57



NOV 01, 2018 09:06 AM
2020CPT.05.06.20732.1

TIP NO

FED AID NO STATE FUNDED
ASPHALT SURFACE TREATMENT.
11 SECTIONS OF SECONDARY ROADS.

PERSON 2:00 PM 1/1 005
OCT 16 2018 C204257

12.960 Ml

WHITEHURST PAVING CO INC

RICHMOND, VA

0001
0002
0003
0004
0005
0006
0007

0000100000-N
1704000000-E
1803500000-E
1838000000-E
4413000000-E
4457000000-N
4890000000-E

800
SP
660
660
SP
SP
SP

ROADWAY ITEMS

MOBILIZATION

PATCHING EXIST PAVEMENT

AST, DOUBLE SEAL

EMULSION FOR AST

WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)

GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEM- ENT MARKING
LINES, 4", 40 MIL

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
WHITEHURST PAVING CO INC

Lump Sum 20000.00
1,620 TON 207.00 335340.00
151,008 SY 0.86 129866.88
83,054 GAL 231 191854.74
1,502 SF 8.00 12016.00
Lump Sum 7600.00
233,495 LF 0.38 88728.10
TOTAL 785405.72

SUB-TOTAL 785405.72

CONTRACT TOTAL

1 785405.72



NOV 01, 2018 09:06 AM FRANKLIN, VANCE, WARREN 2:00 PM 1/1 006
2020CPT.05.07.20352.1, 2020CPT.05.07.20912.1, 2020CPT.05.07.20932.1 OCT 16 2018 C204258

TIP NO 45.800 MI
FED AID NO STATE FUNDED

ASPHALT SURFACE TREATMENT.

41 SECTIONS OF SECONDARY ROADS.

WHITEHURST PAVING CO INC  CAROLINA ROAD SOLUTIONS LLC

RICHMOND, VA CENTER VALLEY, PA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 47000.00 75000.00
0002 1704000000-E SP  PATCHING EXIST PAVEMENT 3,995 TON 202.00 806990.00 232.00 926840.00
0003 1803500000-E 660 AST, DOUBLE SEAL 529,330 SY 0.95 502863.50 1.02 539916.60
0004 1820000000-E SP  AST, FOG SEAL 322,389 SY 0.25 80597.25 0.37 119283.93
0005 1838000000-E 660 EMULSION FOR AST 329,818 GAL 2.30 758581.40 2.20 725599.60
0006 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 4,720 SF 8.00 37760.00 9.00 42480.00
0007 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 23600.00 75000.00
0008 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 838,035 LF 0.34 284931.90 0.34 284931.90

HOT SPRAY THERMOPLASTIC PAVEM- ENT MARKING

LINES, 4", 40 MIL

CONTRACT TOTAL TOTAL 2542324.05 TOTAL 2789052.03

ROADWAY ITEMS SUB-TOTAL 2542324.05 SUB-TOTAL 2789052.03

BIDDERS IN ORDER CONTRACT TOTAL

WHITEHURST PAVING CO INC 1 2542324.05

CAROLINA ROAD SOLUTIONS LLC 2 2789052.03



NOV 01, 2018 09:06 AM
2020CPT.05.09.10321.1, 2020CPT.05.09.10921.1, 2020CPT.05.09.20321.1

DURHAM, WAKE 2:00 PM 1/ 4 007
OCT 16 2018 C204256

TIP NO 15.890 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70, 1 SECTION OF NC-98, AND 3 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC THE LANE CONSTRUCTION FSC Il LLC DBA FRED SMITH
CORPORATION COMPANY
RALEIGH, NC CHESHIRE, CT RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 94466.11 180000.00 210000.00
0002 0106000000-E 230 BORROW EXCAVATION 610 CY 19.23 11730.30 35.00 21350.00 40.00 24400.00
0003  0264000000-E SP  GENERIC GRADING ITEM (SMI) 29.76 SMI 2015.52 59981.88 3400.00 101184.00 1900.00 56544.00
SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 747 TON 55.13 41182.11 55.00 41085.00 50.00 37350.00
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 1,637 TON 14.05 22999.85 25.00 40925.00 34.00 55658.00
0006 1297000000-E 607 z\:lll;l:)ASP PVMT #+xt DTH 175,842 SY 1.51 265521.42 2.50 439605.00 1.52 267279.84
2
0007 1308000000-E 607 z\glnL#g /i\ilf)HALT PVMT #er _ e 1,242 SY 8.51 10569.42 7.50 9315.00 7.30 9066.60
2
0008 1330000000-E 607 INCIDENTAL MILLING 4,772 SY 4.35 20758.20 7.75 36983.00 7.50 35790.00
0009 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,987 TON 34.90 69346.30 35.00 69545.00 34.00 67558.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 17,620 TON 35.66 628329.20 38.00 669560.00 42.00 740040.00
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 13,679 TON 34.95 478081.05 36.00 492444.00 42.00 574518.00
0012 1575000000-E 620 ASP FOR PLANT MIX 2,096 TON 600.00 1257600.00 540.00 1131840.00 550.00 1152800.00
0013 1704000000-E SP  PATCHING EXIST PAVEMENT 2,725 TON 133.08 362643.00 100.00 272500.00 106.00 288850.00
0014 2830000000-N 858 ADJ MANHOLES 2 EA 1250.00 2500.00 1300.00 2600.00 1250.00 2500.00
0015 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,704 SF 5.75 9798.00 9.00 15336.00 6.17 10513.68
0016 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 19428.21 150000.00 251000.00
0017 4510000000-N 1190 LAW ENFORCEMENT 160 HR 45.00 7200.00 40.00 6400.00 45.00 7200.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 490 184,514 LF 0.58 107018.12 0.60 110708.40 0.58 107018.12
0019 4686000000-E 1205 THERMO PVT MKG LINES 4120 153,072 LF 0.59 90312.48 0.65 99496.80 0.59 90312.48
0020 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,374 LF 2.50 3435.00 2.60 3572.40 2.50 3435.00
0021 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 10.00 1000.00 10.50 1050.00 10.00 1000.00
0022 4710000000-E 1205 24"WIDE THERMO 120 MILS 943 LF 10.00 9430.00 10.50 9901.50 10.00 9430.00
0023 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 62 EA 125.00 7750.00 130.00 8060.00 125.00 7750.00
0024 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 202 EA 125.00 25250.00 130.00 26260.00 125.00 25250.00
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 141,576 LF 0.18 25483.68 0.20 28315.20 0.18 25483.68
0026 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 LF 2.00 200.00 2.10 210.00 2.00 200.00
0027 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,093 LF 3.00 3279.00 3.15 3442.95 3.00 3279.00
0028 4840000000-N 1205 PAINT PVT MKG CHARACTER 54 EA 25.00 1350.00 30.00 1620.00 25.00 1350.00
0029 4845000000-N 1205 PAINT PVT MKG SYMBOL 194 EA 25.00 4850.00 30.00 5820.00 25.00 4850.00
0030 4905000000-N 1253 SNOWPLB PVMT MRKER 1,650 EA 27.00 44550.00 30.00 49500.00 27.00 44550.00
0031 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 22188.69 20000.00 50000.00
0032 6000000000-E 1605 TEMPORARY SILT FENCE 887 LF 4.00 3548.00 3.00 2661.00 2.00 1774.00
0033 6071010000-E SP WATTLE 2,715 LF 8.00 21720.00 7.50 20362.50 6.00 16290.00
0034  6084000000-E 1660 SEEDING AND MULCHING 8.87 ACR 2150.00 19070.50 3100.00 27497.00 3000.00 26610.00
0035 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,730 LF 6.25 29562.50 6.50 30745.00 6.25 29562.50
CONTRACT TOTAL TOTAL 3782133.02 TOTAL 4129894.75 TOTAL 4239212.90



NOV 01, 2018 09:06 AM DURHAM, WAKE 2:00 PM 2/ 4 007
2020CPT.05.09.10321.1, 2020CPT.05.09.10921.1, 2020CPT.05.09.20321.1 OCT 16 2018 C204256

TIP NO 15.890 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70, 1 SECTION OF NC-98, AND 3 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 3782133.02 SUB-TOTAL 4129894.75 SUB-TOTAL 4239212.90



NOV 01, 2018 09:06 AM
2020CPT.05.09.10321.1, 2020CPT.05.09.10921.1, 2020CPT.05.09.20321.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70, 1 SECTION OF NC-98, AND 3 SECTIONS OF SECONDARY ROADS.

DURHAM, WAKE 2:00 PM 3/ 4 007
OCT 16 2018 C204256

15.890 Ml

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0001
0002
0003

0004
0005
0006

0007

0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035

0000100000-N
0106000000-E
0264000000-E

1220000000-E
1260000000-E
1297000000-E

1308000000-E

1330000000-E
1503000000-E
1519000000-E
1523000000-E
1575000000-E
1704000000-E
2830000000-N
4413000000-E
4457000000-N
4510000000-N
4685000000-E
4686000000-E
4695000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4830000000-E
4835000000-E
4840000000-N
4845000000-N
4905000000-N
5255000000-N
6000000000-E
6071010000-E
6084000000-E
7444000000-E

800
230
SP

545
SP
607

607

607
610
610
610
620
SP
858
SP
SP
1190
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1253
1413
1605
SP
1660
1725

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION

GENERIC GRADING ITEM (SMI)
SHOULDER GRADING
INCIDENTAL STONE BASE

AGGREGATE SHOULDER BORROW
MILL ASP PVMT *+" DTH

(1%2")

MILLN ASPHALT PVMT e - ke
(0" TO 1%")

INCIDENTAL MILLING

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS $9.5C

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

ADJ MANHOLES

WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
LAW ENFORCEMENT

THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 890 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVT MKGS LINES 16"

PAINT PVT MKG LINES 24"

PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
SNOWPLB PVMT MRKER
PORTABLE LIGHTING

TEMPORARY SILT FENCE

WATTLE

SEEDING AND MULCHING
INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

Lump Sum
610 CY
29.76 SMI

747 TON
1,637 TON
175,842 SY

1,242 SY

4,772 SY
1,987 TON
17,620 TON
13,679 TON
2,096 TON
2,725 TON
2 EA
1,704 SF
Lump Sum
160 HR
184,514 LF
153,072 LF
1,374 LF
100 LF
943 LF
62 EA
202 EA
141,576 LF
100 LF
1,093 LF
54 EA
194 EA
1,650 EA
Lump Sum
887 LF
2,715 LF
8.87 ACR
4,730 LF

136000.00

14.69 8960.90
5000.00 148800.00
45.00 33615.00
35.00 57295.00
2.25 395644.50
10.00 12420.00
10.00 47720.00
48.07 95515.09
51.15 901263.00
47.05 643596.95
420.00 880320.00
124.00 337900.00
1250.00 2500.00
5.75 9798.00
67000.00

40.00 6400.00
0.58 107018.12
0.59 90312.48
2.50 3435.00
10.00 1000.00
10.00 9430.00
125.00 7750.00
125.00 25250.00
0.18 25483.68
2.00 200.00
3.00 3279.00
25.00 1350.00
25.00 4850.00
27.00 44550.00
87000.00

2.25 1995.75
8.00 21720.00
1850.00 16409.50
6.25 29562.50

TOTAL 4265344.47



NOV 01, 2018 09:06 AM DURHAM, WAKE 2:00 PM 4] 4 007
2020CPT.05.09.10321.1, 2020CPT.05.09.10921.1, 2020CPT.05.09.20321.1 OCT 16 2018 C204256

TIP NO 15.890 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-70, 1 SECTION OF NC-98, AND 3 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 4265344.47
BIDDERS IN ORDER CONTRACT TOTAL
CAROLINA SUNROCK LLC 1 3782133.02
THE LANE CONSTRUCTION CORPORATION 2 4129894.75
FSC Il LLC DBA FRED SMITH COMPANY 3 4239212.90
BARNHILL CONTRACTING COMPANY 4 4265344.47



NOV 01, 2018 09:06 AM ROBESON 2:00 PM 1/ 4 008
45881.3.1 OCT 16 2018 C204253

TIP NO 1-5938B 15.100 MI
FED AID NO NHPIM-0074(202)

PAVEMENT REHABILITATION.

I-74 FROM NC-710 TO NC-41.

JOHNSON BROTHERS UTILITY & BARNHILL CONTRACTING HIGHLAND PAVING CO LLC
PAVING CO INC COMPANY
LILLINGTON, NC ROCKY MOUNT, NC FAYETTEVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 222080.00 280000.00 1210000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 8000.00 16000.00 38000.00
0003 0106000000-E 230 BORROW EXCAVATION 100 CY 50.00 5000.00 67.00 6700.00 38.00 3800.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 83.05 SMI 1600.00 132880.00 900.00 74745.00 1450.00 120422.50
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 13,711 TON 20.00 274220.00 19.43 266404.73 33.00 452463.00
0006 1297000000-E 607 z\gI/IEI:)ASP PVMT **++" DTH 708,693 SY 1.40 992170.20 1.28 907127.04 1.00 708693.00
0007 1297000000-E 607 ?gHSL ASP PVMT *****' DTH 34,200 SY 3.57 122094.00 2.88 98496.00 2.00 68400.00
0008 1308000000-E 607 ?g”#g Q%PHALT PVMT ik _ ek 20,000 SY 4.67 93400.00 4.00 80000.00 2.00 40000.00
0009 1330000000-E 607 INCIDENTAL MILLING 18,900 SY 20.75 392175.00 8.40 158760.00 8.00 151200.00
0010 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,991 TON 74.75 148827.25 44.00 87604.00 60.00 119460.00
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 44,267 TON 37.55 1662225.85 42.00 1859214.00 43.00 1903481.00
0012 1524200000-E 610 ASP CONC SURF CRS S9.5D 65,847 TON 39.76 2618076.72 45.35 2986161.45 42.00 2765574.00
0013 1575000000-E 620 ASP FOR PLANT MIX 2,752 TON 600.00 1651200.00 590.00 1623680.00 590.00 1623680.00
0014 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 3,753 TON 710.00 2664630.00 705.00 2645865.00 713.00 2675889.00
0015 1704000000-E SP PATCHING EXIST PAVEMENT 100 TON 250.00 25000.00 269.00 26900.00 270.00 27000.00
0016 1840000000-E 665 MILLED RUMBLE STRIPS 350,800 LF 0.16 56128.00 0.08 28064.00 0.12 42096.00
0017 4400000000-E 1110 WORK ZONE SIGNS (STAT) 630 SF 6.96 4384.80 8.80 5544.00 10.00 6300.00
0018 4423000000-N SP WZ DIGITAL SPD LMT SIGNS 5 EA 5900.00 29500.00 5200.00 26000.00 9000.00 45000.00
0019 4424000000-N SP WZ PRESENCE LIGHTING 15 EA 1.00 15.00 0.10 1.50 1.00 15.00
0020 4434000000-N SP SEQ FLASH WARN LIGHTS 10 EA 1.00 10.00 0.10 1.00 1.00 10.00
0021 4510000000-N 1190 LAW ENFORCEMENT 1,052 HR 40.00 42080.00 55.00 57860.00 40.00 42080.00
0022 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 100 EA 2000.00 200000.00 2400.00 240000.00 1825.00 182500.00

LANE CLOSURE
0023 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 44 EA 1400.00 61600.00 1400.00 61600.00 670.00 29480.00

RAMP/LOOP CLOSURE
0024 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 448,724 LF 0.64 287183.36 0.64 287183.36 0.64 287183.36
0025 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 45,288 LF 0.90 40759.20 0.90 40759.20 0.90 40759.20
0026 4700000000-E 1205 12"WIDE THERMO 90 MILS 24,411 LF 1.85 45160.35 1.85 45160.35 1.85 45160.35
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 575 LF 6.25 3593.75 6.25 3593.75 6.25 3593.75
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 93 EA 150.00 13950.00 150.00 13950.00 150.00 13950.00
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 545,000 LF 0.12 65400.00 0.12 65400.00 0.12 65400.00
0030 4820000000-E 1205 PAINT PVMT MARKINGS 8" 25,600 LF 0.45 11520.00 0.45 11520.00 0.45 11520.00
0031 4845000000-N 1205 PAINT PVT MKG SYMBOL 63 EA 50.00 3150.00 50.00 3150.00 50.00 3150.00
0032 4905000000-N 1253 SNOWPLB PVMT MRKER 2,946 EA 25.75 75859.50 25.75 75859.50 25.75 75859.50
0033 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3200.00 3200.00 5000.00 5000.00 3200.00 3200.00

CONTRACT TOTAL TOTAL 11955472.98 TOTAL 12088303.88 TOTAL 12805319.66



NOV 01, 2018 09:06 AM

ROBESON 2:00 PM 2/ 4 008
45881.3.1 OCT 16 2018 C204253
TIP NO 1-5938B 15.100 MI
FED AID NO NHPIM-0074(202)
PAVEMENT REHABILITATION.
I-74 FROM NC-710 TO NC-41.
ROADWAY ITEMS SUB-TOTAL 11955472.98 SUB-TOTAL 12088303.88 SUB-TOTAL 12805319.66



NOV 01, 2018 09:06 AM

45881.3.1

TIP NO

1-5938B

FED AID NO NHPIM-0074(202)
PAVEMENT REHABILITATION.
I-74 FROM NC-710 TO NC-41.

ROBESON 2:00 PM 3/ 4 008
OCT 16 2018 C204253

15.100 MI

BOGGS PAVING, INC.

MONROE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 581797.27
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 69918.51
0003 0106000000-E 230 BORROW EXCAVATION 100 CY 33.11 3311.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 83.05 SMI 3300.44 274101.54
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 13,711 TON 28.27 387609.97
0006 1297000000-E 607 z\gI/IEI:)ASP PVMT **++" DTH 708,693 SY 1.38 977996.34
0007 1297000000-E 607 ?gHSL ASP PVMT *****" DTH 34,200 SY 2.24 76608.00
0008 1308000000-E 607 ?8”_1'% Q%PHALT PVMT #ikak _ ek 20,000 SY 2.53 50600.00
0009 1330000000-E 607 INCIDENTAL MILLING 18,900 SY 5.03 95067.00
0010 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,991 TON 110.89 220781.99
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 44,267 TON 75.41 3338174.47
0012 1524200000-E 610 ASP CONC SURF CRS S9.5D 65,847 TON 75.01 4939183.47
0013 1575000000-E 620 ASP FOR PLANT MIX 2,752 TON 603.56 1660997.12
0014 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 3,753 TON 770.88 2893112.64
0015 1704000000-E SP PATCHING EXIST PAVEMENT 100 TON 172.42 17242.00
0016 1840000000-E 665 MILLED RUMBLE STRIPS 350,800 LF 0.10 35080.00
0017 4400000000-E 1110 WORK ZONE SIGNS (STAT) 630 SF 7.74 4876.20
0018 4423000000-N SP WZDIGITAL SPD LMT SIGNS 5 EA 7021.60 35108.00
0019 4424000000-N SP WZ PRESENCE LIGHTING 15 EA 5831.51 87472.65
0020 4434000000-N SP SEQ FLASH WARN LIGHTS 10 EA 73.79 737.90
0021 4510000000-N 1190 LAW ENFORCEMENT 1,052 HR 77.36 81382.72
0022 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 100 EA 2142.18 214218.00

LANE CLOSURE
0023 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 44 EA 1428.12 62837.28

RAMP/LOOP CLOSURE
0024 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 448,724 LF 1.15 516032.60
0025 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 45,288 LF 1.39 62950.32
0026 4700000000-E 1205 12"WIDE THERMO 90 MILS 24,411 LF 2.38 58098.18
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 575 LF 14.29 8216.75
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 93 EA 297.53 27670.29
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 545,000 LF 0.17 92650.00
0030 4820000000-E 1205 PAINT PVMT MARKINGS 8" 25,600 LF 0.60 15360.00
0031 4845000000-N 1205 PAINT PVT MKG SYMBOL 63 EA 29.75 1874.25
0032 4905000000-N 1253 SNOWPLB PVMT MRKER 2,946 EA 34.51 101666.46
0033 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3570.31 3570.31

CONTRACT TOTAL

TOTAL 16996303.23



NOV 01, 2018 09:06 AM
45881.3.1

TIP NO 1-5938B

FED AID NO NHPIM-0074(202)
PAVEMENT REHABILITATION.
I-74 FROM NC-710 TO NC-41.

ROBESON

2:00 PM
OCT 16 2018

15.100 MI

4/ 4

008
C204253

ROADWAY ITEMS

BIDDERS IN ORDER

JOHNSON BROTHERS UTILITY & PAVING CO INC
BARNHILL CONTRACTING COMPANY

HIGHLAND PAVING CO LLC

BOGGS PAVING, INC.

B W NP

SUB-TOTAL 16996303.23

CONTRACT TOTAL

11955472.98
12088303.88
12805319.66
16996303.23



NOV 01, 2018 09:06 AM
53055.3.1

TIP NO 1-5850B

FED AID NO NHPIM-0095(049)

PAVEMENT REHABILITATION.

I-95 FROM US-301 (MM-22.2) TO NORTH OF THE COUNTY LINE (MM-40).

ROBESON, CUMBERLAND

2:00 PM 1/ 2 009
OCT 16 2018 C204148
17.800 Ml

HIGHLAND PAVING CO LLC

BARNHILL CONTRACTING

BOGGS PAVING, INC.

COMPANY
FAYETTEVILLE, NC ROCKY MOUNT, NC MONROE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 545500.00 660000.00 599586.37
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00 40000.00 116918.80
0003 0106000000-E 230 BORROW EXCAVATION 3,800 CY 26.00 98800.00 58.00 220400.00 35.09 133342.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 5 SMI 2250.00 11250.00 3640.00 18200.00 6883.55 34417.75
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 500 TON 50.00 25000.00 33.00 16500.00 29.09 14545.00
0006 1297000000-E 607 ?g”SL ASP PVMT **+x" DTH 794,894 SY 1.59 1263881.46 2.65 2106469.10 1.86 1478502.84
0007 1330000000-E 607 INCIDENTAL MILLING 100 SY 38.00 3800.00 37.50 3750.00 5.80 580.00
0008 1503000000-E 610 ASP CONC INTR CRS 119.0C 5,500 TON 56.85 312675.00 65.35 359425.00 97.51 536305.00
0009 1523000000-E 610 ASP CONC SURF CRS S9.5C 28,240 TON 42.55 1201612.00 57.00 1609680.00 79.53 2245927.20
0010 1524200000-E 610 ASP CONC SURF CRS S9.5D 65,553 TON 46.35 3038381.55 64.50 4228168.50 79.45 5208185.85
0011 1575000000-E 620 ASP FOR PLANT MIX 1,958 TON 590.00 1155220.00 585.00 1145430.00 620.90 1215722.20
0012 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 3,737 TON 713.00 2664481.00 726.65 2715491.05 758.68 2835187.16
0013 1704000000-E SP PATCHING EXIST PAVEMENT 100 TON 280.00 28000.00 245.00 24500.00 197.86 19786.00
0014 1840000000-E 665 MILLED RUMBLE STRIPS 371,712 LF 0.12 44605.44 0.14 52039.68 0.10 37171.20
0015 4400000000-E 1110 WORK ZONE SIGNS (STAT) 510 SF 10.00 5100.00 7.80 3978.00 7.96 4059.60
0016 4423000000-N SP WZDIGITAL SPD LMT SIGNS 5 EA 9000.00 45000.00 4400.00 22000.00 7223.25 36116.25
0017 4424000000-N SP WZ PRESENCE LIGHTING 15 EA 1500.00 22500.00 3400.00 51000.00 5998.97 89984.55
0018 4434000000-N SP  SEQ FLASH WARN LIGHTS 21 EA 100.00 2100.00 125.00 2625.00 1594.01 33474.21
0019 4510000000-N 1190 LAW ENFORCEMENT 1,078 HR 40.00 43120.00 55.00 59290.00 79.58 85787.24
0020 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 162 EA 1825.00 295650.00 3070.00 497340.00 2203.71 357001.02

LANE CLOSURE
0021 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 24 EA 670.00 16080.00 2910.00 69840.00 1469.13 35259.12

RAMP/LOOP CLOSURE
0022 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 374,355 LF 0.72 269535.60 0.72 269535.60 1.21 452969.55
0023 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 45500 LF 0.95 43225.00 0.95 43225.00 1.46 66430.00
0024 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 420 LF 1.80 756.00 1.80 756.00 2.45 1029.00
0025 4700000000-E 1205 12"WIDE THERMO 90 MILS 11,910 LF 1.90 22629.00 1.90 22629.00 2.45 29179.50
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 100 LF 7.00 700.00 7.00 700.00 14.69 1469.00
0027 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 41 EA 135.00 5535.00 135.00 5535.00 306.07 12548.87
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 530,016 LF 0.14 74202.24 0.14 74202.24 0.24 127203.84
0029 4815000000-E 1205 PAINT PVMT MARKINGS 6" 620 LF 0.50 310.00 0.50 310.00 0.37 229.40
0030 4820000000-E 1205 PAINT PVMT MARKINGS 8" 12,040 LF 0.65 7826.00 0.65 7826.00 1.22 14688.80
0031 4845000000-N 1205 PAINT PVT MKG SYMBOL 82 EA 50.00 4100.00 50.00 4100.00 36.73 3011.86
0032 4905000000-N 1253 SNOWPLB PVMT MRKER 2,940 EA 27.00 79380.00 27.00 79380.00 36.73 107986.20
0033 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 540000.00 100000.00
0034 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3200.00 3200.00 12000.00 12000.00 3672.84 3672.84
0035 7300000000-E 1715 UNPAVED TRENCH (¥*ikirix) 10 LF 10.00 100.00 12.00 120.00 12.24 122.40

(1 CONDUIT, 2")
0036 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1 EA 275.00 275.00 325.00 325.00 336.67 336.67
0037 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 350 LF 8.00 2800.00 8.50 2975.00 9.79 3426.50



NOV 01, 2018 09:06 AM
53055.3.1

TIP NO 1-5850B
FED AID NO NHPIM-0095(049)
PAVEMENT REHABILITATION.

I-95 FROM US-301 (MM-22.2) TO NORTH OF THE COUNTY LINE (MM-40).

ROBESON, CUMBERLAND

2:00 PM 2/ 2 009
OCT 16 2018 C204148
17.800 Ml

HIGHLAND PAVING CO LLC

BARNHILL CONTRACTING

BOGGS PAVING, INC.

COMPANY
FAYETTEVILLE, NC ROCKY MOUNT, NC MONROE, NC
0038 7456000000-E 1726 LEAD-IN CABLE(**+rto+) 10 LF 1.25 12.50 4.00 40.00 153 15.30
(14-2)
CONTRACT TOTAL TOTAL 11897342.79 TOTAL 14529785.17 TOTAL 15942179.09
ROADWAY ITEMS SUB-TOTAL 11897342.79 SUB-TOTAL 14529785.17 SUB-TOTAL 15942179.09
BIDDERS IN ORDER CONTRACT TOTAL
HIGHLAND PAVING CO LLC 1 11897342.79

BARNHILL CONTRACTING COMPANY
BOGGS PAVING, INC.

14529785.17
3 15942179.09



NOV 01, 2018 09:06 AM

53056.3.2

TIP NO

I-5852A

FED AID NO NHPIM-0073(049)
PAVEMENT AND BRIDGE REHABILITATION.
I-73/US-421 FROM I-85 TO 1-40 IN GREENSBORO.

GUILFORD

2:00 PM 1/ 6 010
OCT 16 2018 C204174
6.795 MI

DIAMOND SURFACE INC

INTERSTATE IMPROVEMENT INC

TRIANGLE GRADING & PAVING INC

ROGERS, MN FARIBAULT, MN BURLINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1400000.00 735000.00 731500.00

0002 0036000000-E 225 UNDERCUT EXCAVATION 26 CY 22.00 572.00 63.00 1638.00 96.11 2498.86

0003 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 152 SY 9.36 1422.72 3.85 585.20 19.83 3014.16

0004 1022000000-E SP SEALING PVMT CRACKS 3,900 LB 6.00 23400.00 6.00 23400.00 5.00 19500.00

0005 1220000000-E 545 INCIDENTAL STONE BASE 767 TON 45.00 34515.00 40.00 30680.00 108.67 83349.89

0006 1297000000-E 607 z\:ll_llyzé)SP PVMT *****" DTH 197,186 SY 4.72 930717.92 3.99 786772.14 3.50 690151.00

0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 15,821 TON 98.90 1564696.90 84.25 1332919.25 74.00 1170754.00

0008 1575000000-E 620 ASP FOR PLANT MIX 949 TON 951.00 902499.00 803.00 762047.00 705.00 669045.00

0009 1704000000-E SP PATCHING EXIST PAVEMENT 25 TON 810.00 20250.00 684.00 17100.00 600.00 15000.00

0010 1735000000-E 723 REP JNT CONC PVT SLABS 204 SY 515.00 105060.00 930.00 189720.00 1539.93 314145.72

0011 1736000000-E 723 SELECT MATERIAL, CLASS IV 71 TON 45.00 3195.00 43.00 3053.00 85.81 6092.51

0012 1737000000-E 723 PATCHING CONC PVMT SPALLS 3,512 SF 72.39 254233.68 125.00 439000.00 230.22 808532.64

0013 1840000000-E 665 MILLED RUMBLE STRIPS 117,126 LF 0.21 24596.46 0.10 11712.60 0.14 16397.64

0014 1881000000-E SP GENERIC PAVING ITEM (LF) 494,886 LF 1.89 935334.54 1.60 791817.60 3.70 1831078.20
JOINT CONSTRUCTION, REPAIR & SEALING

0015 1891000000-E SP GENERIC PAVING ITEM (SY) 472,626 SY 6.15 2906649.90 8.75 4135477.50 5.35 2528549.10
DIAMOND GRINDING PCC PAVEMENT

0016 1925000000-E 730 MILL RUMBLE STRPS (CONC SHLDR) 6,511 LF 0.81 5273.91 0.55 3581.05 0.53 3450.83

0017 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 7 EA 321.00 2247.00 3900.00 27300.00 7559.21 52914.47
REMOVE & REPLACE CONC APRON

0018 4400000000-E 1110 WORK ZONE SIGNS (STAT) 462 SF 10.50 4851.00 8.55 3950.10 6.60 3049.20

0019 4423000000-N SP WZDIGITAL SPD LMT SIGNS 5 EA 16875.00 84375.00 5068.00 25340.00 12000.00 60000.00

0020 4424000000-N SP WZ PRESENCE LIGHTING 15 EA 4657.00 69855.00 3930.00 58950.00 7700.00 115500.00

0021 4434000000-N SP  SEQ FLASH WARN LIGHTS 11 EA 262.00 2882.00 142.25 1564.75 90.00 990.00

0022 4520000000-N 1266 TUBULAR MARKERS (FIXED) 20 EA 98.00 1960.00 74.05 1481.00 62.00 1240.00

0023 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 155 EA 3712.00 575360.00 2675.00 414625.00 3000.00 465000.00
DOUBLE LANE CLOSURE

0024 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 40 EA 2160.00 86400.00 2392.00 95680.00 1600.00 64000.00
RAMP/LOOP CLOSURE (TYPE A)

0025 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 6412.00 6412.00 4385.00 4385.00 15000.00 15000.00
RAMP/LOOP CLOSURE (TYPE B)

0026 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 2362.00 2362.00 3644.00 3644.00 2000.00 2000.00
RAMP/LOOP CLOSURE (TYPE C)

0027 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 146 EA 2565.00 374490.00 2392.00 349232.00 900.00 131400.00
RAMP/LOOP TRAFFIC CONTROL

0028 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 35 EA 2937.00 102795.00 2505.00 87675.00 2000.00 70000.00
SINGLE LANE CLOSURE

0029 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 194 EA 3940.00 764360.00 2962.00 574628.00 3600.00 698400.00
TRIPLE LANE CLOSURE

0030 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 12,457 LF 0.80 9965.60 1.14 14200.98 1.00 12457.00

0031 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 4,449 LF 1.00 4449.00 1.42 6317.58 1.25 5561.25

0032 4700000000-E 1205 12"WIDE THERMO 90 MILS 226 LF 3.00 678.00 2.28 515.28 2.00 452.00

0033 4710000000-E 1205 24"WIDE THERMO 120 MILS 167 LF 5.00 835.00 28.45 4751.15 25.00 4175.00



NOV 01, 2018 09:06 AM

53056.3.2

TIP NO

I-5852A

FED AID NO NHPIM-0073(049)
PAVEMENT AND BRIDGE REHABILITATION.
I-73/US-421 FROM I-85 TO 1-40 IN GREENSBORO.

GUILFORD

2:00 PM 2/ 6 010
OCT 16 2018 C204174
6.795 MI

DIAMOND SURFACE INC

INTERSTATE IMPROVEMENT INC

TRIANGLE GRADING & PAVING INC

ROGERS, MN FARIBAULT, MN BURLINGTON, NC
0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 28 EA 300.00 8400.00 284.54 7967.12 250.00 7000.00
0035 4785000000-E 1205 12" COLD PLSTIC LINES TYPE ** 120 LF 4.00 480.00 34.15 4098.00 30.00 3600.00
(n
0036 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 42 EA 500.00 21000.00 2276.33 95605.86 2000.00 84000.00
(n
0037 4815000000-E 1205 PAINT PVMT MARKINGS 6" 230,421 LF 0.50 115210.50 0.46 105993.66 0.40 92168.40
0038 4825000000-E 1205 PAINT PVMT MARKINGS 12" 14,822 LF 1.00 14822.00 0.91 13488.02 0.80 11857.60
0039 4845000000-N 1205 PAINT PVT MKG SYMBOL 40 EA 200.00 8000.00 113.82 4552.80 100.00 4000.00
0040 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 230,421 LF 1.25 288026.25 1.20 276505.20 1.05 241942.05
0041 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 14,822 LF 2.50 37055.00 2.39 35424.58 2.10 31126.20
0042 4855000000-E 1205 LINE REMOVAL 6" WIDE 230,421 LF 0.65 149773.65 0.68 156686.28 0.60 138252.60
0043 4865000000-E 1205 LINE REMOVAL 12" WIDE 14,822 LF 1.00 14822.00 1.14 16897.08 1.00 14822.00
0044 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 40 EA 150.00 6000.00 113.82 4552.80 100.00 4000.00
0045 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 54,201 LF 0.45 24390.45 171 92683.71 1.50 81301.50
EPOXY PAVEMENT MARKING LINES (BLACK) 6"
0046 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 11,787 LF 2.00 23574.00 1.42 16737.54 1.25 14733.75
HOT SPRAY THERMOPLASTIC ~ PAVEMENT MARKING
LINES (12", 50MILS)
0047 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 204,673 LF 0.70 143271.10 0.71 145317.83 0.62 126897.26
HOT SPRAY THERMOPLASTIC ~ PAVEMENT MARKING
LINES (6", 50MILS)
0048 4905000000-N 1253 SNOWPLB PVMT MRKER 3,602 EA 45.00 162090.00 39.84 143503.68 35.00 126070.00
0049 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 50000.00 65000.00 1881832.14
0050 6071010000-E SP WATTLE 400 LF 16.20 6480.00 4.30 1720.00 35.28 14112.00
0051 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1 EA 5000.00 5000.00 483.72 483.72 200.00 200.00
0052 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,550 LF 6.00 9300.00 14.23 22056.50 13.00 20150.00
STRUCTURE ITEMS
0053 8692000000-N SP FOAM JOINT SEALS Lump Sum 526000.00 528842.95 464645.00
0054 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1500.00 11950.74 10000.00
VOLUMETRIC MIXER
0055 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 135 LF 472.00 63720.00 699.97 94495.95 615.00 83025.00
EXPANSION JOINT SEAL REPAIR
0056 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 170 CF 270.00 45900.00 597.54 101581.80 500.00 85000.00
CONCRETE DECK REPAIR
0057 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,861 SF 128.00 238208.00 139.99 260521.39 123.00 228903.00
BRIDGE JOINT DEMOLITION
0058 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 32,035 SY 1.98 63429.30 4.55 145759.25 11.03 353346.05
SHOTBLASTING BRIDGE DECK
0059 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 32,035 SY 5.00 160175.00 7.50 240262.50 8.60 275501.00
SILANE DECK TREATMENT
CONTRACT TOTAL TOTAL 13393320.88 TOTAL 13531432.14 TOTAL 14993684.02



NOV 01, 2018 09:06 AM

GUILFORD 2:00 PM 3/6 010

53056.3.2 OCT 16 2018 C204174
TIP NO I-5852A 6.795 MI
FED AID NO NHPIM-0073(049)
PAVEMENT AND BRIDGE REHABILITATION.
I-73/US-421 FROM I-85 TO 1-40 IN GREENSBORO.

ROADWAY ITEMS SUB-TOTAL 12294388.58 SUB-TOTAL 12148017.56 SUB-TOTAL 13493263.97

STRUCTURE ITEMS SUB-TOTAL 1098932.30 SUB-TOTAL 1383414.58 SUB-TOTAL 1500420.05



NOV 01, 2018 09:06 AM

53056.3.2

TIP NO

I-5852A

FED AID NO NHPIM-0073(049)
PAVEMENT AND BRIDGE REHABILITATION.
I-73/US-421 FROM I-85 TO 1-40 IN GREENSBORO.

GUILFORD 2:00 PM 4/ 6 010
OCT 16 2018 C204174

6.795 MI

DIAMOND CORING COMPANY, INC.

CHICAGO, IL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2232472.22

0002 0036000000-E 225 UNDERCUT EXCAVATION 26 CY 171.02 4446.52

0003 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 152 SY 17.10 2599.20

0004 1022000000-E SP  SEALING PVMT CRACKS 3,900 LB 4.28 16692.00

0005 1220000000-E 545 INCIDENTAL STONE BASE 767 TON 102.61 78701.87

0006 1297000000-E 607 z\:ll_llyzé)SP PVMT **++" DTH 197,186 SY 4.13 814378.18

0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 15,821 TON 84.37 1334817.77

0008 1575000000-E 620 ASP FOR PLANT MIX 949 TON 803.78 762787.22

0009 1704000000-E SP PATCHING EXIST PAVEMENT 25 TON 684.07 17101.75

0010 1735000000-E 723 REP JNT CONC PVT SLABS 204 SY 1045.37 213255.48

0011 1736000000-E 723 SELECT MATERIAL, CLASS IV 71 TON 102.61 7285.31

0012 1737000000-E 723 PATCHING CONC PVMT SPALLS 3,512 SF 135.42 475595.04

0013 1840000000-E 665 MILLED RUMBLE STRIPS 117,126 LF 0.15 17568.90

0014 1881000000-E SP GENERIC PAVING ITEM (LF) 494,886 LF 2.93 1450015.98
JOINT CONSTRUCTION, REPAIR & SEALING

0015 1891000000-E SP GENERIC PAVING ITEM (SY) 472,626 SY 8.50 4017321.00
DIAMOND GRINDING PCC PAVEMENT

0016 1925000000-E 730 MILL RUMBLE STRPS (CONC SHLDR) 6,511 LF 0.92 5990.12

0017 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 7 EA 17101.73 119712.11
REMOVE & REPLACE CONC APRON

0018 4400000000-E 1110 WORK ZONE SIGNS (STAT) 462 SF 7.98 3686.76

0019 4423000000-N SP WZDIGITAL SPD LMT SIGNS 5 EA 18241.85 91209.25

0020 4424000000-N SP WZ PRESENCE LIGHTING 15 EA 16047.22 240708.30

0021 4434000000-N SP SEQ FLASH WARN LIGHTS 11 EA 136.81 1504.91

0022 4520000000-N 1266 TUBULAR MARKERS (FIXED) 20 EA 62.71 1254.20

0023 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 155 EA 3135.32 485974.60
DOUBLE LANE CLOSURE

0024 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 40 EA 1824.19 72967.60
RAMP/LOOP CLOSURE (TYPE A)

0025 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 5415.55 5415.55
RAMP/LOOP CLOSURE (TYPE B)

0026 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 1995.20 1995.20
RAMP/LOOP CLOSURE (TYPE C)

0027 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 146 EA 2166.22 316268.12
RAMP/LOOP TRAFFIC CONTROL

0028 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 35 EA 2565.26 89784.10
SINGLE LANE CLOSURE

0029 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 194 EA 3420.35 663547.90
TRIPLE LANE CLOSURE

0030 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 12,457 LF 3.18 39613.26

0031 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 4,449 LF 3.60 16016.40

0032 4700000000-E 1205 12"WIDE THERMO 90 MILS 226 LF 20.52 4637.52

0033 4710000000-E 1205 24"WIDE THERMO 120 MILS 167 LF 34.20 5711.40



NOV 01, 2018 09:06 AM

53056.3.2

TIP NO

I-5852A

FED AID NO NHPIM-0073(049)
PAVEMENT AND BRIDGE REHABILITATION.
I-73/US-421 FROM I-85 TO 1-40 IN GREENSBORO.

GUILFORD 2:00 PM 5/ 6 010
OCT 16 2018 C204174

6.795 MI

DIAMOND CORING COMPANY, INC.

CHICAGO, IL
0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 28 EA 427.54 11971.12
0035 4785000000-E 1205 12" COLD PLSTIC LINES TYPE ** 120 LF 22.80 2736.00
(n
0036 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 42 EA 1710.17 71827.14
(1
0037 4815000000-E 1205 PAINT PVMT MARKINGS 6" 230,421 LF 0.49 112906.29
0038 4825000000-E 1205 PAINT PVMT MARKINGS 12" 14,822 LF 1.43 21195.46
0039 4845000000-N 1205 PAINT PVT MKG SYMBOL 40 EA 228.02 9120.80
0040 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 230,421 LF 1.53 352544.13
0041 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 14,822 LF 4.96 73517.12
0042 4855000000-E 1205 LINE REMOVAL 6" WIDE 230,421 LF 1.53 352544.13
0043 4865000000-E 1205 LINE REMOVAL 12" WIDE 14,822 LF 4.96 73517.12
0044 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 40 EA 228.02 9120.80
0045 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 54,201 LF 1.70 92141.70
EPOXY PAVEMENT MARKING LINES (BLACK) 6"
0046 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 11,787 LF 1.71 20155.77
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
LINES (12", 50MILS)
0047 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 204,673 LF 0.54 110523.42
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
LINES (6", 50MILS)
0048 4905000000-N 1253 SNOWPLB PVMT MRKER 3,602 EA 64.42 232040.84
0049 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 205220.81
0050 6071010000-E SP  WATTLE 400 LF 17.10 6840.00
0051 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1 EA 484.55 484.55
0052  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1550 LF 14.25 22087.50
STRUCTURE ITEMS
0053 8692000000-N SP FOAM JOINT SEALS Lump Sum 529749.02
0054 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 11401.16
VOLUMETRIC MIXER
0055 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 135 LF 701.17 94657.95
EXPANSION JOINT SEAL REPAIR
0056 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 170 CF 363.12 61730.40
CONCRETE DECK REPAIR
0057 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,861 SF 140.23 260968.03
BRIDGE JOINT DEMOLITION
0058 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 32,085 SY 6.92 221682.20
SHOTBLASTING BRIDGE DECK
0059 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 32,085 SY 19.52 625323.20

SILANE DECK TREATMENT

CONTRACT TOTAL

TOTAL 17197042.40



NOV 01, 2018 09:06 AM GUILFORD 2:00 PM 6/6 010
53056.3.2 OCT 16 2018 C204174

TIP NO I-5852A 6.795 MI
FED AID NO NHPIM-0073(049)

PAVEMENT AND BRIDGE REHABILITATION.

I-73/US-421 FROM I-85 TO 1-40 IN GREENSBORO.

ROADWAY ITEMS SUB-TOTAL 15391530.44
STRUCTURE ITEMS SUB-TOTAL 1805511.96
BIDDERS IN ORDER CONTRACT TOTAL
DIAMOND SURFACE INC 1 13393320.88
INTERSTATE IMPROVEMENT INC 2 13531432.14
TRIANGLE GRADING & PAVING INC 3 14993684.02
DIAMOND CORING COMPANY, INC. 4 17197042.40



NOV 01, 2018 09:06 AM
15BPR.18

TIP NO

FED AID NO STATE FUNDED
BRIDGE PRESERVATION.
US-64 OVER YADKIN RIVER.

DAVIE

2:00 PM
OCT 16 2018

0.170 MI

1/ 2 011
C204215

AMERICAN CIVIL CONSTRUCTORS

WEST COAST LLC

SOUTHERN ROAD & BRIDGE LLC MYERS AND SONS CONSTRUCTION,

LP

BENICIA, CA TARPON SPRINGS, FL SACRAMENTO, CA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 120000.00 75000.00 154000.00

0002 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 77000.00 50000.00 95000.00

0003 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,930 LF 2.25 6592.50 3.00 8790.00 10.00 29300.00
STRUCTURE ITEMS

0004 8161000000-E 420 GROOVING BRIDGE FLOORS 30,194 SF 1.35 40761.90 0.70 21135.80 3.00 90582.00

0005 8559000000-E SP  SURFACE PREP, CLASS I 5 SY 750.00 3750.00 2800.00 14000.00 1500.00 7500.00

0006 8660000000-E SP CONCRETE REPAIRS 5 CF 1320.00 6600.00 985.00 4925.00 1200.00 6000.00

0007 8664000000-E SP SHOTCRETE REPAIRS 281.1 CF 880.00 247368.00 650.00 182715.00 875.00 245962.50

0008 8678000000-E SP EPOXY RESIN INJECTION 1435 LF 125.00 17937.50 167.98 24105.13 125.00 17937.50

0009 8692000000-N SP FOAM JOINT SEALS Lump Sum 34000.00 35189.00 25800.00

0010 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 72 LF 150.00 10800.00 45.00 3240.00 140.00 10080.00
SILICONE JOINT SEALANT

0011 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 127.8 CY 2600.00 332280.00 4980.00 636444.00 4100.00 523980.00
PPC MATERIALS

0012 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 223 CF 1320.00 29436.00 1000.00 22300.00 2000.00 44600.00
REPAIRS TO PRESTRESSED CONCRETE GIRDERS

0013 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,080 SF 35.00 37800.00 26.00 28080.00 8.00 8640.00
EPOXY COATING

0014 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 5 SY 300.00 1500.00 2000.00 10000.00 1800.00 9000.00
CONCRETE DECK REPAIR FOR PPC OVERLAY

0015 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,680 SY 43.00 158240.00 60.00 220800.00 40.00 147200.00
PLACING AND FINISHING PPC OVERLAY

0016 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,680 SY 24.75 91080.00 19.50 71760.00 30.00 110400.00
SCARIFYING BRIDGE DECK

0017 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,680 SY 12.75 46920.00 8.00 29440.00 6.00 22080.00
SHOTBLASTING BRIDGE DECK
CONTRACT TOTAL TOTAL 1262065.90 TOTAL 1437923.93 TOTAL 1548062.00
ROADWAY ITEMS SUB-TOTAL 203592.50 SUB-TOTAL 133790.00 SUB-TOTAL 278300.00
STRUCTURE ITEMS SUB-TOTAL 1058473.40 SUB-TOTAL 1304133.93 SUB-TOTAL 1269762.00



NOV 01, 2018 09:06 AM DAVIE 2:00 PM 2/ 2 011
15BPR.18 OCT 16 2018 C204215

TIP NO 0.170 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

US-64 OVER YADKIN RIVER.

PROSHOT CONCRETE INC KIEWIT INFRASTRUCTURE SOUTH

CO.
FLORENCE, AL PEACHTREE CITY, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 105000.00 100000.00
0002 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 25000.00 350000.00
0003 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,930 LF 1.30 3809.00 0.35 1025.50
STRUCTURE ITEMS
0004 8161000000-E 420 GROOVING BRIDGE FLOORS 30,194 SF 0.50 15097.00 0.72 21739.68
0005 8559000000-E SP SURFACE PREP, CLASS I 5 SY 1200.00 6000.00 5500.00 27500.00
0006 8660000000-E SP CONCRETE REPAIRS 5 CF 1200.00 6000.00 7300.00 36500.00
0007 8664000000-E SP SHOTCRETE REPAIRS 281.1 CF 875.00 245962.50 1290.00 362619.00
0008 8678000000-E SP EPOXY RESIN INJECTION 1435 LF 125.00 17937.50 150.00 21525.00
0009 8692000000-N SP FOAM JOINT SEALS Lump Sum 42000.00 100000.00
0010 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 72 LF 180.00 12960.00 483.00 34776.00
SILICONE JOINT SEALANT
0011 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 127.8 CY 3120.00 398736.00 3500.00 447300.00
PPC MATERIALS
0012 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 223 CF 2000.00 44600.00 5400.00 120420.00
REPAIRS TO PRESTRESSED CONCRETE GIRDERS
0013 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,080 SF 30.00 32400.00 32.50 35100.00
EPOXY COATING
0014 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 5 SY 300.00 1500.00 4150.00 20750.00
CONCRETE DECK REPAIR FOR PPC OVERLAY
0015 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,680 SY 52.00 191360.00 56.00 206080.00
PLACING AND FINISHING PPC OVERLAY
0016 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,680 SY 32.50 119600.00 43.00 158240.00
SCARIFYING BRIDGE DECK
0017 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3,680 SY 138.00 507840.00 15.00 55200.00
SHOTBLASTING BRIDGE DECK
CONTRACT TOTAL TOTAL 1775802.00 TOTAL 2098775.18
ROADWAY ITEMS SUB-TOTAL 133809.00 SUB-TOTAL 451025.50
STRUCTURE ITEMS SUB-TOTAL 1641993.00 SUB-TOTAL 1647749.68
BIDDERS IN ORDER CONTRACT TOTAL
AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC 1 1262065.90
SOUTHERN ROAD & BRIDGE LLC 2 1437923.93
MYERS AND SONS CONSTRUCTION, LP 3 1548062.00
PROSHOT CONCRETE INC 4 1775802.00
KIEWIT INFRASTRUCTURE SOUTH CO. 5 2098775.18



NOV 01, 2018 09:06 AM

38518.3.1

TIP NO

B-4746

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

FORSYTH

2:00 PM
OCT 16 2018

0.209 MI

1/ 12 012
C204109

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0038

0000100000-N
0000400000-N
0029000000-N

0036000000-E
0043000000-N
0050000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0320000000-E
0335200000-E
0335300000-E
0366000000-E
0372000000-E
0995000000-E
1099500000-E
1099700000-E
1220000000-E
1330000000-E
1491000000-E
1503000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2275000000-E
2286000000-N
2308000000-E
2364000000-N
2374000000-N

2374000000-N

800
801
SP

225
226
226
240
265
270
300
300
305
305
310
310
340
505
505
545
607
610
610
610
620
654
806
815
815
815
815
815
815
SP

840
840
840
840

840

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

TYPE IIl REINFORCED APPR #¥iiecex
(18+03.65)
UNDERCUT EXCAVATION

GRADING

SUPP CLEARING & GRUBBING
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

18" DRAINAGE PIPE

15" RC PIPE CULV Il

18" RC PIPE CULV Il

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
RIGHT-OF-WAY MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME-GRT-HD 840.03 **

(E)

FRAME-GRT-HD 840.03 **

)

Lump Sum
Lump Sum
Lump Sum

400
Lump Sum

CcY

1 ACR

254
250
500

(24
CcY
SY

185 TON

660
48

72
1,156
96
363
750

SY
LF
LF
LF
LF
LF
CcY

1,350 TON
100 TON

1,150

SY

2,190 TON
450 TON
890 TON
180 TON

65 TON

18
23
100
17
100

27
13.4

11

EA
CcY
SY
CcY
LF
EA
LF
CcY
EA
LF
EA
EA

EA

265000.00

47000.00

78000.00

14.75 5900.00
300000.00

2000.00 2000.00
13.50 3429.00
53.00 13250.00
2.65 1325.00
40.00 7400.00
4.00 2640.00
67.00 3216.00
67.00 4824.00
68.00 78608.00
72.00 6912.00
18.50 6715.50
17.00 12750.00
29.00 39150.00
35.00 3500.00
9.50 10925.00
70.00 153300.00
92.00 41400.00
80.00 71200.00
760.00 136800.00
210.00 13650.00
270.00 4860.00
35.00 805.00
5.25 525.00
75.00 1275.00
10.00 1000.00
470.00 470.00
35.00 210.00
250.00 2000.00
2600.00 70200.00
190.00 2546.00
735.00 735.00
685.00 685.00
700.00 7700.00

279228.52

25000.00

45000.00

71.50 28600.00
1472000.00

5000.00 5000.00
6.00 1524.00
30.00 7500.00
2.50 1250.00
31.00 5735.00
3.50 2310.00
65.00 3120.00
70.00 5040.00
60.00 69360.00
65.00 6240.00
70.00 25410.00
7.00 5250.00
26.00 35100.00
55.00 5500.00
8.50 9775.00
62.85 137641.50
82.50 37125.00
71.55 63679.50
682.00 122760.00
185.69 12069.85
350.00 6300.00
35.00 805.00
5.00 500.00
50.00 850.00
20.00 2000.00
350.00 350.00
20.00 120.00
200.00 1600.00
1200.00 32400.00
260.00 3484.00
800.00 800.00
850.00 850.00
850.00 9350.00

18.00

2.00
12.00
35.00
2.10
40.00
2.10
45.00
50.00
52.00
60.00
16.00
20.00
36.00
38.00
8.50
62.85
82.50
71.55
682.00
150.00
300.00

12.00

2.10
28.00

8.00

300.00
8.00
180.00
1800.00
500.00
720.00
700.00

700.00

280385.00
15000.00
60000.00

7200.00
450000.00
2.00
3048.00
8750.00
1050.00
7400.00
1386.00
2160.00
3600.00
60112.00
5760.00
5808.00
15000.00
48600.00
3800.00
9775.00
137641.50
37125.00
63679.50
122760.00
9750.00
5400.00
276.00
210.00
476.00
800.00
300.00
48.00
1440.00
48600.00
6700.00
720.00
700.00

7700.00



NOV 01, 2018 09:06 AM
38518.3.1

TIP NO B-4746

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

FORSYTH

2:00 PM 2/ 12 012
OCT 16 2018 C204109
0.209 MI

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

0039 2374000000-N 840 FgAME-GRT-HD 840.03 **
0040 2396000000-N 840 l(:R)AME W/COVER STD 840.54
0041 2549000000-E 846 2'-6" CONC CURB & GUTTER
0042 2591000000-E 848 4" CONCRETE SIDEWALK
0043 2605000000-N 848 CONCRETE CURB RAMPS
0044 2612000000-E 848 6" CONCRETE DRIVEWAY
0045 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD)
0046 2800000000-N 858 ADJ CATCH BASINS
0047 2830000000-N 858 ADJ MANHOLES
0048 2845000000-N 858 ADJ METER OR VALVE BOXES
0049 3030000000-E 862 STL BEAM GUARDRAIL
0050 3045000000-E 862 SBGR SHOP CURVED
0051 3150000000-N 862 ADDIT GUARDRAIL POSTS
0052 3210000000-N 862 GREND TYPE CAT-1
0053 3215000000-N SP GR ANCHOR TYPE Il
0054 3288000000-N SP GREND TYPE TL-2
0055 3649000000-E 876 RIP RAP, CLASS B
0056 3656000000-E 876 GEOTEXTILE FOR DRAINGE
0057 4025000000-E 901 CONTR FURN, TYPE **SIGN
E
0058 4025000000-E 901 E:()DNTR FURN, TYPE ***SIGN
F
0059 4072000000-E 903 (SJPPORT, 3-LB STL U-CHAN
0060 4102000000-N 904 SIGN ERECTION, TYPE E
0061 4108000000-N 904 SIGN ERECTION, TYPE F
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0063 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0064 4405000000-E 1110 WORK ZONE SIGNS (PORT)
0065 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0066 4415000000-N 1115 FLASHING ARROW BOARD
0067 4420000000-N 1120 PORTABLE CHANGE MSG SIGN
0068 4430000000-N 1130 DRUMS
0069 4435000000-N 1135 CONES
0070 4445000000-E 1145 BARRICADES (TYPE Ill)
0071 4455000000-N 1150 FLAGGER
0072 4480000000-N 1165 TMA
0073 4685000000-E 1205 THERMO PVT MKG LINES 4"90
0074 4686000000-E 1205 THERMO PVT MKG LINES 4"120
0075 4710000000-E 1205 24"WIDE THERMO 120 MILS

0076 4725000000-E 1205 THERMO PVT SYMBOL 90MILS

11 EA 700.00 7700.00

3 EA 490.00 1470.00
2,210 LF 27.25 60222.50
240 SY 53.00 12720.00

2 EA 2100.00 4200.00

120 SY 65.00 7800.00
230 SY 69.00 15870.00

1 EA 1500.00 1500.00

4 EA 1450.00 5800.00

4 EA 1125.00 4500.00
3375 LF 19.25 6496.88
1375 LF 20.50 2818.75
5 EA 41.00 205.00

1 EA 727.00 727.00

4 EA 2025.00 8100.00

3 EA 2900.00 8700.00

55 TON 56.00 3080.00
376 SY 4.25 1598.00
318 SF 33.50 1065.30
8.2 SF 33.50 274.70
75 LF 9.00 675.00
EA 110.00 550.00

EA 110.00 110.00

12 EA 11.00 132.00
834 SF 17.00 14178.00
192 SF 32.00 6144.00
132 SF 11.00 1452.00

1 EA 2400.00 2400.00

3 EA 12500.00 37500.00

80 EA 55.00 4400.00

25 EA 22.00 550.00

96 LF 28.00 2688.00

60 DAY 300.00 18000.00

1 EA 25000.00 25000.00
1,318 LF 1.85 2438.30
3,642 LF 2.00 7284.00
287 LF 7.50 2152.50
21 EA 185.00 3885.00

850.00 9350.00
650.00 1950.00
19.90 43979.00
40.20 9648.00
1604.00 3208.00
74.00 8880.00
51.00 11730.00
1800.00 1800.00
500.00 2000.00
400.00 1600.00
16.50 5568.75
17.60 2420.00
35.00 175.00
625.00 625.00
1880.00 7520.00
2500.00 7500.00
45.00 2475.00
3.50 1316.00
11.75 373.65
14.50 118.90
5.20 390.00
75.00 375.00
100.00 100.00
11.00 132.00
8.00 6672.00
60.00 11520.00
8.00 1056.00
2000.00 2000.00
10000.00 30000.00
45.00 3600.00
16.00 400.00
24.00 2304.00
230.00 13800.00
5700.00 5700.00
1.75 2306.50
2.00 7284.00
18.00 5166.00
250.00 5250.00

700.00 7700.00
600.00 1800.00
18.00 39780.00
34.00 8160.00
1800.00 3600.00
42.00 5040.00
50.00 11500.00
1200.00 1200.00
1000.00 4000.00
600.00 2400.00
19.00 6412.50
22.00 3025.00
13.00 65.00
750.00 750.00
1850.00 7400.00
3100.00 9300.00
50.00 2750.00
2.10 789.60
32.10 1020.78
32.10 263.22
8.56 642.00
107.00 535.00
107.00 107.00
10.70 128.40
16.05 13385.70
10.43 2002.56
10.70 1412.40
4375.00 4375.00
14445.00 43335.00
46.55 3724.00
18.19 454.75
26.75 2568.00
175.00 10500.00
7000.00 7000.00
1.65 2174.70
1.75 6373.50
6.75 1937.25
165.00 3465.00



NOV 01, 2018 09:06 AM FORSYTH 2:00 PM 3/ 12 012
38518.3.1 OCT 16 2018 C204109

TIP NO B-4746 0.209 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

WRIGHT BROTHERS BLYTHE CONSTRUCTION INC DANE CONSTRUCTION INC
CONSTRUCTION COMPANY INC
CHARLESTON, TN CHARLOTTE, NC MOORESVILLE, NC

0077 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 758 LF 3.00 2274.00 8.00 6064.00 2.75 2084.50

n
0078 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 4 EA 280.00 1120.00 500.00 2000.00 250.00 1000.00

an
0079 4810000000-E 1205 PAINT PVMT MARKINGS 4" 925 LF 0.60 555.00 1.00 925.00 0.50 462.50
0080 4820000000-E 1205 PAINT PVMT MARKINGS 8" 200 LF 1.25 250.00 2.00 400.00 1.00 200.00
0081 4835000000-E 1205 PAINT PVT MKG LINES 24" 48 LF 4.50 216.00 10.00 480.00 3.75 180.00
0082 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 70.00 560.00 100.00 800.00 65.00 520.00
0083 4845000000-N 1205 PAINT PVT MKG SYMBOL 18 EA 70.00 1260.00 100.00 1800.00 65.00 1170.00
0084 4850000000-E 1205 LINE REMOVAL 4" WIDE 375 LF 1.15 431.25 2.00 750.00 1.00 375.00
0085 4870000000-E 1205 LINE REMOVAL 24" WIDE 12 LF 4.50 54.00 10.00 120.00 4.00 48.00
0086 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 31 EA 70.00 2170.00 100.00 3100.00 65.00 2015.00
0087 5329000000-E 1510 DI H20 PIPE FITTINGS 520 LB 68.00 35360.00 1.00 520.00 7.20 3744.00
0088 5571600000-E 1515 6" TAPPING SLEEVE & VALVE 1 EA 8400.00 8400.00 5500.00 5500.00 4500.00 4500.00
0089 5648000000-N 1515 RELOCATE WATER METER 4 EA 6600.00 26400.00 2000.00 8000.00 1000.00 4000.00
0090 5666000000-N 1515 FIRE HYDRANT 1 EA 5000.00 5000.00 3000.00 3000.00 4500.00 4500.00
0091 5673000000-E 1515 FIRE HYDRANT LEG 48 LF 60.00 2880.00 150.00 7200.00 65.00 3120.00
0092 5691300000-E 1520 8" SANITARY GRAVITY SEWER 593 LF 165.00 97845.00 110.00 65230.00 116.00 68788.00
0093 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 8 EA 3000.00 24000.00 650.00 5200.00 600.00 4800.00
0094 5768500000-E 1520 SEWER SERVICE LINE 210 LF 100.00 21000.00 90.00 18900.00 40.00 8400.00
0095 5775000000-E 1525 4' DIA UTILITY MANHOLE 7 EA 10500.00 73500.00 3500.00 24500.00 2500.00 17500.00
0096 5780000000-E 1525 UTILITY MANHOLE WALL ** DIA 8.8 LF 530.00 4664.00 400.00 3520.00 300.00 2640.00

4)
0097 5801000000-E 1530 ABANDON 8" UTILITY PIPE 686 LF 18.00 12348.00 6.00 4116.00 6.50 4459.00
0098 5804000000-E 1530 ABANDON 12" UTILITY PIPE 320 LF 55.00 17600.00 30.00 9600.00 10.00 3200.00
0099 5816000000-N 1530 ABANDON UTILITY MANHOLE 4 EA 1750.00 7000.00 900.00 3600.00 2000.00 8000.00
0100 6000000000-E 1605 TEMPORARY SILT FENCE 2,750 LF 3.30 9075.00 2.50 6875.00 2.50 6875.00
0101 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 41.00 3075.00 40.00 3000.00 40.00 3000.00
0102 6009000000-E 1610 EROS CONTRL STONE CL B 215 TON 47.00 10105.00 45.00 9675.00 45.00 9675.00
0103 6012000000-E 1610 SEDIMENT CONTROL STONE 365 TON 37.00 13505.00 40.00 14600.00 40.00 14600.00
0104 6015000000-E 1615 TEMPORARY MULCHING 3.5 ACR 2225.00 7787.50 1400.00 4900.00 1400.00 4900.00
0105 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 4.00 800.00 7.00 1400.00 7.00 1400.00
0106 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 2000.00 2000.00 1200.00 1200.00 1200.00 1200.00
0107 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00 10.69 2138.00 18.00 3600.00
0108 6030000000-E 1630 SILT EXCAVATION 220 CY 17.00 3740.00 19.00 4180.00 15.00 3300.00
0109 6036000000-E 1631 MATTING FOR EROS CONTROL 8,500 SY 2.60 22100.00 1.95 16575.00 1.95 16575.00
0110 6038000000-E SP PERM SOIL REINF MAT 182 SY 9.00 1638.00 4.00 728.00 4.00 728.00
0111 6042000000-E 1632 1/4" HARDWARE CLOTH 1,500 LF 6.70 10050.00 4.00 6000.00 4.00 6000.00
0112 6071010000-E SP  WATTLE 50 LF 6.70 335.00 10.00 500.00 8.00 400.00
0113 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 20.00 500.00 12.00 300.00 10.00 250.00

0114 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 3000.00 10500.00 2300.00 8050.00 2300.00 8050.00



NOV 01, 2018 09:06 AM FORSYTH 2:00 PM 4/ 12 012
38518.3.1 OCT 16 2018 C204109

TIP NO B-4746 0.209 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

WRIGHT BROTHERS BLYTHE CONSTRUCTION INC DANE CONSTRUCTION INC
CONSTRUCTION COMPANY INC
CHARLESTON, TN CHARLOTTE, NC MOORESVILLE, NC
0115 6087000000-E 1660 MOWING 1.75 ACR 56.00 98.00 250.00 437.50 250.00 437.50
0116  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.60 280.00 8.00 400.00 8.00 400.00
0117  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1650.00 412.50 1800.00 450.00 1800.00 450.00
0118 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 6.70 670.00 5.00 500.00 5.00 500.00
0119  6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 1675.00 4187.50 1500.00 3750.00 1500.00 3750.00
0120 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 75.00 750.00 45.00 450.00 45.00 450.00
0121 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 140.00 2520.00 400.00 7200.00 50.00 900.00
0122 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1440.00 2880.00 800.00 1600.00 1550.00 3100.00
0123 7060000000-E 1705 SIGNAL CABLE 3,300 LF 3.40 11220.00 3.00 9900.00 3.00 9900.00
0124 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 30 EA 795.00 23850.00 700.00 21000.00 700.00 21000.00
0125 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 3 EA 1025.00 3075.00 900.00 2700.00 900.00 2700.00
0126 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1365.00 2730.00 1200.00 2400.00 1200.00 2400.00
0127 7204000000-N 1705 LOUVER 20 EA 225.00 4500.00 200.00 4000.00 200.00 4000.00
0128 7264000000-E 1710 MESSENGER CABLE (3/8") 1,125 LF 5.70 6412.50 5.00 5625.00 5.00 5625.00
0129 7279000000-E 1715 TRACER WIRE 3,725 LF 0.70 2607.50 0.60 2235.00 0.60 2235.00
0130 7300000000-E 1715 UNPAVED TRENCH (*tirtitiores) 1,050 LF 8.00 8400.00 7.00 7350.00 7.00 7350.00
(1,27
0131 7300000000-E 1715 UNPAVED TRENCH (*tirtitiores) 1,425 LF 9.00 12825.00 8.00 11400.00 8.00 11400.00
(2,27
0132 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 120 LF 3.70 444.00 3.25 390.00 3.25 390.00
0133  7301000000-E 1715 DIRECT DRILL (¥rtrsitiore) 200 LF 16.00 3200.00 14.00 2800.00 14.00 2800.00
(1,27
0134 7301000000-E 1715 DIRECT DRILL (¥rtirsitiore) 1,600 LF 19.25 30800.00 17.00 27200.00 17.00 27200.00
(2,27
0135 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 20 EA 370.00 7400.00 325.00 6500.00 325.00 6500.00
0136 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 9 EA 650.00 5850.00 575.00 5175.00 575.00 5175.00
0137 7360000000-N 1720 WOOD POLE 4 EA 1140.00 4560.00 1000.00 4000.00 1000.00 4000.00
0138 7372000000-N 1721 GUY ASSEMBLY 5 EA 255.00 1275.00 225.00 1125.00 225.00 1125.00
0139 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 370.00 740.00 325.00 650.00 325.00 650.00
0140 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 510.00 3060.00 450.00 2700.00 450.00 2700.00
0141 7430000000-N 1722 HEAT SHRINK TUB KIT 2 EA 140.00 280.00 125.00 250.00 125.00 250.00
0142 7432000000-E 1722 2" RISER WITH TUBING 6 EA 570.00 3420.00 500.00 3000.00 500.00 3000.00
0143  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,725 LF 11.35 30928.75 10.00 27250.00 10.00 27250.00
0144 7456000000-E 1726 LEAD-IN CABLE(*+*tirx) 4,175 LF 2.00 8350.00 1.75 7306.25 1.75 7306.25
(14-2)
0145 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 950 LF 2.15 2042.50 1.90 1805.00 1.90 1805.00
(12)
0146 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 9,200 LF 2.25 20700.00 2.00 18400.00 2.00 18400.00
(24)
0147 7528000000-E 1730 DROP CABLE 300 LF 3.40 1020.00 3.00 900.00 3.00 900.00
0148 7541000000-N 1731 MOD SPLICE ENCLOSURE 6 EA 1965.00 11790.00 1725.00 10350.00 1725.00 10350.00

0149 7552000000-N 1731 INTERCONNECT CENTER 3 EA 2200.00 6600.00 1925.00 5775.00 1925.00 5775.00



NOV 01, 2018 09:06 AM
38518.3.1

TIP NO B-4746

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

FORSYTH

2:00 PM 5/ 12 012
OCT 16 2018 C204109
0.209 MI

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

0150 7566000000-N 1733 DELINEATOR MARKER
0151 7575160000-E 1734 REM EXT COMM CABLE
0152 7576000000-N SP METAL STRAIN SIGNAL POLE
0153 7588000000-N SP SGNL MAST ARM WITH METAL POLE
0154 7613000000-N SP  SOIL TEST
0155 7614100000-E SP  DRILLED PIER FOUND
0156 7631000000-N SP  MAST ARM W/ MTL POLE DES
0157 7636000000-N 1745 SIGN FOR SIGNALS
0158 7684000000-N 1750 SIGNAL CABINET FOUNDATION
0159 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND
0160 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD
0161 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD
0162 7780000000-N 1751 DETECTOR CARD (TYPE 2070L)
0163 7901000000-N 1753 CABINET BASE EXTENDER
0164 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH
0165 7980000000-N SP GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER
0166 7980000000-N SP GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES
0167 7990000000-E SP  GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE
WALL ITEMS
0168 8801000000-E SP  MSE RETAIN WALL NO **
1
0169 8801000000-E SP f\/I)SE RETAIN WALL NO **

@
STRUCTURE ITEMS

0170 8035000000-N 402 REMV EXIST STR ek
(18+03.65-L-)

0171 8065000000-N SP  ASBESTOS ASSESSMENT

0172 8096000000-E 450 PILE EXCAVATION IN SOIL

0173 8097000000-E 450 PILE EXCAVATION NOT IN SOIL

0174 8112730000-N 450 PDATESTING

0175 8121000000-N 412 UNCL STR EXCAV STA *#eex
(18+03.65-L-)

0176 8147000000-E 420 REINF CONCRETE DECK SLAB

0177 8161000000-E 420 GROOVING BRIDGE FLOORS

0178 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0179 8210000000-N 422 BRG APPR SLAB *eerrrir

(18+03.65-L-)

7 EA 85.00 595.00

1,650 LF 2.00 3300.00

3 EA 9350.00 28050.00

1 EA 31900.00 31900.00

4 EA 795.00 3180.00

24 CY 880.00 21120.00

1 EA 74.00 74.00

8 EA 340.00 2720.00

2 EA 1125.00 2250.00

2 EA 5700.00 11400.00

2 EA 14000.00 28000.00

1 EA 13700.00 13700.00

11 EA 140.00 1540.00

2 EA 425.00 850.00

2 EA 2500.00 5000.00

2 EA 85.00 170.00

2 EA 10250.00 20500.00

100 LF 2.80 280.00

4,600 SF 93.50 430100.00
4,440 SF 93.50 415140.00
Lump Sum 310000.00
Lump Sum 1100.00
64 LF 305.00 19520.00

32 LF 375.00 12000.00

1 EA 4500.00 4500.00

Lump Sum 15000.00
8,558 SF 36.50 312367.00
7,847 SF 0.75 5885.25
1545 CY 765.00 118192.50
Lump Sum 60000.00

75.00 525.00
1.75 2887.50
8200.00 24600.00
28000.00 28000.00
700.00 2800.00
775.00 18600.00
65.00 65.00
300.00 2400.00
1000.00 2000.00
500.00 1000.00
12250.00 24500.00
12000.00 12000.00
125.00 1375.00
375.00 750.00
2200.00 4400.00
75.00 150.00
9000.00 18000.00
2.50 250.00
76.00 349600.00
76.00 337440.00
198000.00

1900.00

275.00 17600.00
410.00 13120.00
3000.00 3000.00
5000.00

32.00 273856.00
1.00 7847.00
850.00 131325.00
80000.00

75.00 525.00
1.75 2887.50
8200.00 24600.00
28000.00 28000.00
700.00 2800.00
775.00 18600.00
65.00 65.00
300.00 2400.00
1000.00 2000.00
500.00 1000.00
12250.00 24500.00
12000.00 12000.00
125.00 1375.00
375.00 750.00
2200.00 4400.00
75.00 150.00
9000.00 18000.00
2.50 250.00
75.00 345000.00
75.00 333000.00
525000.00

890.00

500.00 32000.00
500.00 16000.00
2650.00 2650.00
22190.00

32.00 273856.00
0.70 5492.90
1750.00 270375.00
54725.00



NOV 01, 2018 09:06 AM FORSYTH 2:00 PM 6/ 12 012
38518.3.1 OCT 16 2018 C204109

TIP NO B-4746 0.209 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

WRIGHT BROTHERS BLYTHE CONSTRUCTION INC DANE CONSTRUCTION INC
CONSTRUCTION COMPANY INC
CHARLESTON, TN CHARLOTTE, NC MOORESVILLE, NC
0180 8217000000-E 425 REINF STEEL (BRIDGE) 20,659 LB 1.10 22724.90 1.00 20659.00 1.35 27889.65
0181 8280000000-E 440 STRUCTURAL STEEL Lump Sum 761500.00 600000.00 1290000.00
0182 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 8 EA 300.00 2400.00 1000.00 8000.00 400.00 3200.00
(HP 12 X 53)
0183 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 12 EA 300.00 3600.00 750.00 9000.00 1000.00 12000.00
(HP 14 X 73)
0184 8364000000-E 450 HP12X53 PILES 320 LF 91.00 29120.00 42.00 13440.00 38.50 12320.00
0185 8384000000-E 450 HP14X73 PILES 480 LF 98.00 47040.00 51.00 24480.00 50.00 24000.00
0186 8531000000-E 462 4" SLOPE PROTECTION 61.4 SY 80.00 4912.00 115.00 7061.00 65.00 3991.00
0187 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 16000.00 5800.00 15000.00
0188 8692000000-N SP FOAM JOINT SEALS Lump Sum 20000.00 20000.00 13295.00
0189 8727000000-N SP ELEC CONDUIT SYS SIGNAL #****x Lump Sum 35500.00 35000.00 35500.00
(18+03.65-L-)
0190 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 416 LF 430.00 178880.00 300.00 124800.00 150.00 62400.00
CLASSIC CONCRETE BRIDGE RAIL
CONTRACT TOTAL TOTAL 5359379.08 TOTAL 5584570.42 TOTAL 5607748.16
ROADWAY ITEMS SUB-TOTAL 2533897.43 SUB-TOTAL 3297642.42 SUB-TOTAL 2226973.61
WALL ITEMS SUB-TOTAL 845240.00 SUB-TOTAL 687040.00 SUB-TOTAL 678000.00

STRUCTURE ITEMS SUB-TOTAL 1980241.65 SUB-TOTAL 1599888.00 SUB-TOTAL 2702774.55



NOV 01, 2018 09:06 AM

38518.3.1

TIP NO

B-4746

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.
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2:00 PM 7112 012
OCT 16 2018 C204109
0.209 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0038

0000100000-N
0000400000-N
0029000000-N

0036000000-E
0043000000-N
0050000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0320000000-E
0335200000-E
0335300000-E
0366000000-E
0372000000-E
0995000000-E
1099500000-E
1099700000-E
1220000000-E
1330000000-E
1491000000-E
1503000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2275000000-E
2286000000-N
2308000000-E
2364000000-N
2374000000-N

2374000000-N

800
801
SP

225
226
226
240
265
270
300
300
305
305
310
310
340
505
505
545
607
610
610
610
620
654
806
815
815
815
815
815
815
SP

840
840
840
840

840

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

TYPE IIl REINFORCED APPR #¥iiecex
(18+03.65)
UNDERCUT EXCAVATION

GRADING

SUPP CLEARING & GRUBBING
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

18" DRAINAGE PIPE

15" RC PIPE CULV Il

18" RC PIPE CULV Il

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

ASPH PLT MIX PVYMT REPAIR
RIGHT-OF-WAY MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME-GRT-HD 840.03 **

(E)

FRAME-GRT-HD 840.03 **

)

Lump Sum
Lump Sum
Lump Sum

400
Lump Sum

CcY

1 ACR

254
250
500

CcY
CcY
SY

185 TON

660
48

72
1,156
96
363
750

SY
LF
LF
LF
LF
LF
CcY

1,350 TON
100 TON

1,150

SY

2,190 TON
450 TON
890 TON
180 TON

65 TON

18
23
100
17
100

27
13.4

11

EA
CcY
SY
CcY
LF
EA
LF
(24
EA
LF
EA
EA

EA

284000.00

19500.00

111800.00

40.00 16000.00
431250.00

1.00 1.00
18.50 4699.00
12.00 3000.00
2.48 1240.00
41.03 7590.55
5.68 3748.80
56.79 2725.92
40.19 2893.68
72.58 83902.48
77.37 7427.52
21.84 7927.92
24.50 18375.00
34.00 45900.00
55.00 5500.00
18.50 21275.00
62.85 137641.50
82.50 37125.00
71.55 63679.50
682.00 122760.00
195.00 12675.00
220.00 3960.00
25.00 575.00
2.00 200.00
100.00 1700.00
15.00 1500.00
1000.00 1000.00
50.00 300.00
350.00 2800.00
1812.96 48949.92
250.12 3351.61
1524.47 1524.47
821.64 821.64
821.64 9038.04

290000.00

25000.00

80000.00

18.76 7504.00
158000.00

3100.00 3100.00
16.15 4102.10
65.00 16250.00
3.00 1500.00
40.00 7400.00
3.60 2376.00
78.00 3744.00
105.00 7560.00
95.00 109820.00
110.00 10560.00
31.04 11267.52
20.00 15000.00
33.15 44752.50
38.90 3890.00
10.00 11500.00
74.00 162060.00
97.00 43650.00
84.10 74849.00
801.70 144306.00
231.80 15067.00
270.00 4860.00
56.00 1288.00
16.74 1674.00
184.00 3128.00
28.00 2800.00
600.00 600.00
115.00 690.00
305.00 2440.00
3225.00 87075.00
500.00 6700.00
1085.00 1085.00
1140.00 1140.00
1150.00 12650.00

299000.00

20000.00

30000.00

10.00 4000.00
250000.00

100.00 100.00
20.00 5080.00
20.00 5000.00
3.00 1500.00
45.00 8325.00
2.00 1320.00
65.00 3120.00
75.00 5400.00
65.00 75140.00
75.00 7200.00
10.00 3630.00
10.00 7500.00
25.00 33750.00
50.00 5000.00
8.50 9775.00
62.85 137641.50
82.50 37125.00
71.55 63679.50
682.00 122760.00
233.45 15174.25
242.00 4356.00
15.00 345.00
3.00 300.00
60.00 1020.00
10.00 1000.00
300.00 300.00
30.00 180.00
300.00 2400.00
1850.00 49950.00
300.00 4020.00
600.00 600.00
700.00 700.00
700.00 7700.00



NOV 01, 2018 09:06 AM FORSYTH 2:00 PM 8/ 12 012
38518.3.1 OCT 16 2018 C204109

TIP NO B-4746 0.209 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

SMITH-ROWE, LLC ENGLISH CONSTRUCTION CO INC NATIONAL BRIDGE BUILDERS LLC

MOUNT AIRY, NC LYNCHBURG, VA KERNERSVILLE, NC
0039 2374000000-N 840 l(:g)AME-GRT-HD 840.03 ** 11 EA 821.64 9038.04 1150.00 12650.00 700.00 7700.00
0040 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 654.62 1963.86 935.00 2805.00 550.00 1650.00
0041 2549000000-E 846 2'-6" CONC CURB & GUTTER 2,210 LF 26.00 57460.00 25.15 55581.50 19.00 41990.00
0042 2591000000-E 848 4" CONCRETE SIDEWALK 240 SY 45.00 10800.00 44.35 10644.00 35.00 8400.00
0043 2605000000-N 848 CONCRETE CURB RAMPS 2 EA 1800.00 3600.00 2167.92 4335.84 1750.00 3500.00
0044 2612000000-E 848 6" CONCRETE DRIVEWAY 120 SY 150.00 18000.00 53.23 6387.60 80.00 9600.00
0045 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 230 SY 70.00 16100.00 55.85 12845.50 65.00 14950.00
0046 2800000000-N 858 ADJ CATCH BASINS 1 EA 654.51 654.51 2375.00 2375.00 1000.00 1000.00
0047 2830000000-N 858 ADJ MANHOLES 4 EA 1300.75 5203.00 2375.00 9500.00 1000.00 4000.00
0048 2845000000-N 858 ADJ METER OR VALVE BOXES 4 EA 1005.13 4020.52 820.00 3280.00 750.00 3000.00
0049 3030000000-E 862 STL BEAM GUARDRAIL 3375 LF 16.50 5568.75 18.45 6226.88 19.00 6412.50
0050 3045000000-E 862 SBGR SHOP CURVED 1375 LF 17.60 2420.00 19.65 2701.88 22.00 3025.00
0051 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 39.10 195.50 13.00 65.00
0052 3210000000-N 862 GREND TYPE CAT-1 1 EA 625.00 625.00 697.75 697.75 750.00 750.00
0053 3215000000-N SP  GR ANCHOR TYPE Il 4 EA 1750.00 7000.00 1953.70 7814.80 1850.00 7400.00
0054 3288000000-N SP GREND TYPE TL-2 3 EA 2500.00 7500.00 2791.00 8373.00 3100.00 9300.00
0055 3649000000-E 876 RIP RAP, CLASS B 55 TON 45.00 2475.00 68.40 3762.00 75.00 4125.00
0056 3656000000-E 876 GEOTEXTILE FOR DRAINGE 376 SY 2.50 940.00 2.65 996.40 3.00 1128.00
0057 4025000000-E 901 &())NTR FURN, TYPE **SIGN 31.8 SF 30.00 954.00 13.15 418.17 25.00 795.00
0058 4025000000-E 901 E:F())NTR FURN, TYPE **SIGN 8.2 SF 30.00 246.00 16.20 132.84 25.00 205.00
0059 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 75 LF 8.00 600.00 5.80 435.00 5.00 375.00
0060 4102000000-N 904 SIGN ERECTION, TYPE E 5 EA 100.00 500.00 83.75 418.75 75.00 375.00
0061 4108000000-N 904 SIGN ERECTION, TYPE F 1 EA 100.00 100.00 111.65 111.65 125.00 125.00
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 12 EA 10.00 120.00 12.30 147.60 25.00 300.00
0063  4400000000-E 1110 WORK ZONE SIGNS (STAT) 834 SF 15.00 12510.00 6.90 5754.60 10.00 8340.00
0064 4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 20.00 3840.00 17.50 3360.00 10.00 1920.00
0065 4410000000-E 1110 WORK ZONE SIGNS (BARR) 132 SF 10.00 1320.00 6.50 858.00 10.00 1320.00
0066 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2250.00 2250.00 3696.78 3696.78 7500.00 7500.00
0067 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 6500.00 19500.00 7380.00 22140.00 10000.00 30000.00
0068 4430000000-N 1130 DRUMS 80 EA 100.00 8000.00 62.00 4960.00 100.00 8000.00
0069 4435000000-N 1135 CONES 25 EA 25.00 625.00 45.15 1128.75 20.00 500.00
0070 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 25.00 2400.00 41.45 3979.20 25.00 2400.00
0071 4455000000-N 1150 FLAGGER 60 DAY 350.00 21000.00 325.00 19500.00 200.00 12000.00
0072 4480000000-N 1165 TMA 1 EA 3500.00 3500.00 8705.00 8705.00 20000.00 20000.00
0073 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,318 LF 1.65 2174.70 0.84 1107.12 1.65 2174.70
0074 4686000000-E 1205 THERMO PVT MKG LINES 4120 3,642 LF 1.75 6373.50 3.65 13293.30 1.75 6373.50
0075 4710000000-E 1205 24"WIDE THERMO 120 MILS 287 LF 6.75 1937.25 25.15 7218.05 6.75 1937.25

0076 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 21 EA 165.00 3465.00 418.65 8791.65 165.00 3465.00
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SMITH-ROWE, LLC

MOUNT AIRY, NC

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

0077

0078

0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096

0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112
0113
0114

4770000000-E

4805000000-N

4810000000-E
4820000000-E
4835000000-E
4840000000-N
4845000000-N
4850000000-E
4870000000-E
4875000000-N
5329000000-E
5571600000-E
5648000000-N
5666000000-N
5673000000-E
5691300000-E
5768000000-N
5768500000-E
5775000000-E
5780000000-E

5801000000-E
5804000000-E
5816000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6030000000-E
6036000000-E
6038000000-E
6042000000-E
6071010000-E
6071020000-E
6084000000-E

1205 4" COLD APPL PLSTIC LINES TYPE **

1205 COLD APPL PLASTIC SYM TYPE **

1205
1205
1205
1205
1205
1205
1205
1205
1510
1515
1515
1515
1515
1520
1520
1520
1525
1525

1530
1530
1530
1605
1610
1610
1610
1615
1620
1620
1622
1630
1631
SP

1632
SP

SP

1660

(m

(1n
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

LINE REMOVAL 24" WIDE
REMOVAL OF SYMBL & CHARAC
DI H20 PIPE FITTINGS

6" TAPPING SLEEVE & VALVE
RELOCATE WATER METER
FIRE HYDRANT

FIRE HYDRANT LEG

8" SANITARY GRAVITY SEWER
SANITARY SEWER CLEAN-OUT
SEWER SERVICE LINE

4' DIA UTILITY MANHOLE
UTILITY MANHOLE WALL ** DIA
"

5—\B)ANDON 8" UTILITY PIPE
ABANDON 12" UTILITY PIPE
ABANDON UTILITY MANHOLE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SILT EXCAVATION

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
WATTLE

POLYACRYLAMIDE (PAM)
SEEDING AND MULCHING

758

925
200
48

18
375
12
31
520

48
593

210
7
8.8

686
320

4
2,750

LF

EA

LF
LF
LF
EA
EA
LF
LF
EA
LB
EA
EA
EA
LF
LF
EA
LF
EA
LF

LF
LF
EA
LF

75 TON
215 TON
365 TON
3.5 ACR

200

LB

1 TON

200
220
8,500
182
1,500
50

25

LF
CcY
SY
SY

LF

LF
LB

3.5 ACR

2.75 2084.50
250.00 1000.00
0.50 462.50
1.00 200.00
3.75 180.00
65.00 520.00
65.00 1170.00
1.00 375.00
4.00 48.00
65.00 2015.00
60.39 31402.80
7439.05 7439.05
5922.53 23690.12
4499.06 4499.06
53.69 2577.12
150.44 89210.92
2711.26 21690.08
91.10 19131.00
9439.01 66073.07
477.24 4199.71
16.24 11140.64
50.11 16035.20
1567.80 6271.20
2.05 5637.50
1.00 75.00
29.00 6235.00
23.00 8395.00
700.00 2450.00
0.01 2.00
100.00 100.00
20.00 4000.00
10.00 2200.00
1.77 15045.00
8.00 1456.00
4.00 6000.00
8.00 400.00
0.01 0.25
1880.00 6580.00

5.15 3903.70
837.30 3349.20
3.05 2821.25
5.90 1180.00
39.10 1876.80
167.50 1340.00
167.50 3015.00
5.60 2100.00
72.60 871.20
83.72 2595.32
10.70 5564.00
9340.00 9340.00
1900.00 7600.00
4050.00 4050.00
96.08 4611.84
234.00 138762.00
2546.00 20368.00
128.28 26938.80
3835.00 26845.00
428.33 3769.30
9.40 6448.40
27.40 8768.00
2507.45 10029.80
3.30 9075.00
51.55 3866.25
60.00 12900.00
44.98 16417.70
2228.00 7798.00
4.00 800.00
2000.00 2000.00
13.35 2670.00
1.30 286.00
2.60 22100.00
9.00 1638.00
6.70 10050.00
6.70 335.00
12.15 303.75
2990.00 10465.00

2.75 2084.50
250.00 1000.00
0.50 462.50
1.00 200.00
3.75 180.00
65.00 520.00
65.00 1170.00
1.00 375.00
4.00 48.00
65.00 2015.00
10.00 5200.00
5000.00 5000.00
1000.00 4000.00
4500.00 4500.00
50.00 2400.00
145.00 85985.00
2000.00 16000.00
70.00 14700.00
3500.00 24500.00
250.00 2200.00
15.00 10290.00
18.00 5760.00
2000.00 8000.00
2.97 8167.50
75.00 5625.00
45.00 9675.00
45.00 16425.00
1995.00 6982.50
3.55 710.00
1795.00 1795.00
25.00 5000.00
20.00 4400.00
2.34 19890.00
7.95 1446.90
5.99 8985.00
5.99 299.50
10.00 250.00
2680.00 9380.00
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MOUNT AIRY, NC

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130

0131

0132
0133

0134

0135
0136
0137
0138
0139
0140
0141
0142
0143
0144

0145

0146

0147
0148
0149

6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6117500000-N
7060000000-E
7120000000-E
7132000000-E
7144000000-E
7204000000-N
7264000000-E
7279000000-E
7300000000-E

7300000000-E

7300100000-E
7301000000-E

7301000000-E

7324000000-N
7348000000-N
7360000000-N
7372000000-N
7408000000-E
7420000000-E
7430000000-N
7432000000-E
7444000000-E
7456000000-E

7516000000-E

7516000000-E

7528000000-E
7541000000-N
7552000000-N

1660
1661
1661
1662
1665
1667
SP

SP

1705
1705
1705
1705
1705
1710
1715
1715

1715

1715
1715

1715

1716
1716
1720
1721
1722
1722
1722
1722
1725
1726

1730 COMMUNICATIONS CABLE (** FIBER)

1730 COMMUNICATIONS CABLE (** FIBER)

1730
1731
1731

MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
LOUVER

MESSENGER CABLE (3/8")
TRACER WIRE

UNPAVED TRENCH (trtrtni)
(L.27)

UNPAVED TRENCH (trtrtn)
(2,27

UNPAVED TRENCH TEMP LEADIN
DIRECT DRILL (#rserin)

27

DIRECT DRILL (#rserin)

(2,27

JUNCTION BOX (STANDARD SIZE)

JUNCTION BOX (OVER-SIZED, HVY-DUTY)

WOOD POLE

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
HEAT SHRINK TUB KIT

2" RISER WITH TUBING
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(********)
(14-2)

(12)

(24)

DROP CABLE

MOD SPLICE ENCLOSURE
INTERCONNECT CENTER

1.75 ACR

50

LB

0.25 TON

100

LB

2.5 TON
10 MHR

18

2
3,300
30

3

2

20
1,125
3,725
1,050

1,425

120
200

1,600

20

oONON O~ O

2,725
4,175

950
9,200

300

EA
EA
LF
EA
EA
EA
EA
LF
LF
LF

LF

LF
LF

LF

EA
EA
EA
EA
EA
EA
EA
EA
LF
LF

LF

LF

LF
EA
EA

1.00 1.75
0.01 0.50
100.00 25.00
6.00 600.00
3000.00 7500.00
1.00 10.00
1.00 18.00
800.00 1600.00
3.00 9900.00
700.00 21000.00
900.00 2700.00
1200.00 2400.00
200.00 4000.00
5.00 5625.00
0.60 2235.00
7.00 7350.00
8.00 11400.00
3.25 390.00
14.00 2800.00
17.00 27200.00
325.00 6500.00
575.00 5175.00
1000.00 4000.00
225.00 1125.00
325.00 650.00
450.00 2700.00
125.00 250.00
500.00 3000.00
10.00 27250.00
1.75 7306.25
1.90 1805.00
2.00 18400.00
3.00 900.00
1725.00 10350.00
1925.00 5775.00

56.00 98.00
5.60 280.00
1645.00 411.25
6.70 670.00
1670.00 4175.00
77.00 770.00
139.50 2511.00
1137.00 2274.00
3.35 11055.00
781.40 23442.00
1004.61 3013.83
1340.00 2680.00
225.00 4500.00
5.60 6300.00
0.70 2607.50
7.80 8190.00
8.90 12682.50
3.60 432.00
15.60 3120.00
19.00 30400.00
362.00 7240.00
641.00 5769.00
1116.00 4464.00
250.00 1250.00
360.00 720.00
500.00 3000.00
140.00 280.00
558.00 3348.00
11.15 30383.75
1.95 8141.25
2.15 2042.50
2.20 20240.00
3.35 1005.00
1925.00 11550.00
2149.00 6447.00

50.00 87.50
4.99 249.50
1475.00 368.75
6.00 600.00
1495.00 3737.50
69.00 690.00
125.00 2250.00
1101.78 2203.56
3.00 9900.00
700.00 21000.00
900.00 2700.00
1200.00 2400.00
200.00 4000.00
5.00 5625.00
0.60 2235.00
7.00 7350.00
8.00 11400.00
3.25 390.00
14.00 2800.00
17.00 27200.00
325.00 6500.00
575.00 5175.00
1000.00 4000.00
225.00 1125.00
325.00 650.00
450.00 2700.00
125.00 250.00
500.00 3000.00
10.00 27250.00
1.75 7306.25
2.00 1900.00
2.00 18400.00
3.00 900.00
1725.00 10350.00
1925.00 5775.00



NOV 01, 2018 09:06 AM FORSYTH 2:.00PM 11/ 12 012
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TIP NO B-4746 0.209 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

SMITH-ROWE, LLC ENGLISH CONSTRUCTION CO INC NATIONAL BRIDGE BUILDERS LLC

MOUNT AIRY, NC LYNCHBURG, VA KERNERSVILLE, NC
0150 7566000000-N 1733 DELINEATOR MARKER 7 EA 75.00 525.00 83.70 585.90 75.00 525.00
0151 7575160000-E 1734 REM EXT COMM CABLE 1,650 LF 1.75 2887.50 1.95 3217.50 1.75 2887.50
0152 7576000000-N SP METAL STRAIN SIGNAL POLE 3 EA 8200.00 24600.00 9154.00 27462.00 8200.00 24600.00
0153 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 1 EA 28000.00 28000.00 31258.00 31258.00 28000.00 28000.00
0154 7613000000-N SP  SOIL TEST 4 EA 700.00 2800.00 781.00 3124.00 700.00 2800.00
0155 7614100000-E SP DRILLED PIER FOUND 24 CY 775.00 18600.00 865.08 20761.92 775.00 18600.00
0156 7631000000-N SP  MAST ARM W/ MTL POLE DES 1 EA 65.00 65.00 72.50 72.50 65.00 65.00
0157 7636000000-N 1745 SIGN FOR SIGNALS 8 EA 300.00 2400.00 334.00 2672.00 300.00 2400.00
0158 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1000.00 2000.00 1116.00 2232.00 1000.00 2000.00
0159 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 2 EA 500.00 1000.00 558.00 1116.00 500.00 1000.00
0160 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 12250.00 24500.00 13673.88 27347.76 12250.00 24500.00
0161 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 12000.00 12000.00 13394.82 13394.82 12000.00 12000.00
0162 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 11 EA 125.00 1375.00 139.53 1534.83 125.00 1375.00
0163 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 375.00 750.00 418.59 837.18 375.00 750.00
0164 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 2200.00 4400.00 2455.72 4911.44 2200.00 4400.00
ETHERNET EDGE SWITCH
0165 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 75.00 150.00 83.00 166.00 75.00 150.00
JUNCTION BOX MARKER
0166 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 9000.00 18000.00 10048.00 20096.00 9000.00 18000.00
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES
0167 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 100 LF 2.50 250.00 2.80 280.00 2.50 250.00
BACK PULL FIBER OPTIC CABLE
WALL ITEMS
0168 8801000000-E sP z\:)SE RETAIN WALL NO ** 4,600 SF 90.51 416346.00 97.00 446200.00 101.00 464600.00
0169 8801000000-E sP z\gE RETAIN WALL NO ** 4,440 SF 90.51 401864.40 97.00 430680.00 103.00 457320.00
STRUCTURE ITEMS
0170 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 570184.07 746000.00 1200000.00
(18+03.65-L-)
0171 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1500.00 2000.00 4000.00
0172 8096000000-E 450 PILE EXCAVATION IN SOIL 64 LF 463.82 29684.48 440.00 28160.00 250.00 16000.00
0173 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 32 LF 463.82 14842.24 440.00 14080.00 850.00 27200.00
0174 8112730000-N 450 PDA TESTING 1 EA 3725.00 3725.00 5400.00 5400.00 2500.00 2500.00
0175 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 9400.00 17000.00 10000.00
(18+03.65-L-)
0176 8147000000-E 420 REINF CONCRETE DECK SLAB 8,558 SF 33.22 284296.76 32.00 273856.00 35.00 299530.00
0177 8161000000-E 420 GROOVING BRIDGE FLOORS 7,847 SF 0.96 7533.12 0.81 6356.07 0.75 5885.25
0178 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1545 CY 757.69 117063.11 1060.00 163770.00 650.00 100425.00
0179 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 66600.00 90000.00 75000.00

(18+03.65-L-)



NOV 01, 2018 09:06 AM

38518.3.1

TIP NO

B-4746

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #229 OVER NORFOLK SOUTHERN RAILROAD ON SR-2264.

FORSYTH

2:00PM 12/ 12 012
OCT 16 2018 C204109

0.209 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE, NC

0180
0181
0182

0183

0184
0185
0186
0187
0188
0189

0190

8217000000-E
8280000000-E
8328200000-E

8328200000-E

8364000000-E
8384000000-E
8531000000-E
8657000000-N
8692000000-N
8727000000-N

8867000000-E

425
440
450

450

450
450
462
430
SP
SP

SP

REINF STEEL (BRIDGE)
STRUCTURAL STEEL

PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

HP12X53 PILES

HP14X73 PILES

4" SLOPE PROTECTION
ELASTOMERIC BEARINGS
FOAM JOINT SEALS

ELEC CONDUIT SYS SIGNAL e
(18+03.65-L-)

GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

CONTRACT TOTAL

ROADWAY ITEMS
WALL ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

WRIGHT BROTHERS CONSTRUCTION COMPANY INC
BLYTHE CONSTRUCTION INC

DANE CONSTRUCTION INC

SMITH-ROWE, LLC

ENGLISH CONSTRUCTION CO INC

NATIONAL BRIDGE BUILDERS LLC

20,659
Lump Sum
8

12

320
480
61.4
Lump Sum
Lump Sum
Lump Sum

416

o0 WN R

LB

EA

EA

LF
LF
SY

LF

1.28 26443.52

1012850.00

505.00 4040.00

495.00 5940.00

37.88 12121.60

50.76 24364.80

148.85 9139.39

5650.00

28500.00

39600.00

252.24 104931.84

TOTAL 5686172.73

SUB-TOTAL 2489552.40

SUB-TOTAL 818210.40

SUB-TOTAL 2378409.93
CONTRACT TOTAL

5359379.08

5584570.42

5607748.16

5686172.73

5850829.17

5957943.16

1.07 22105.13
838000.00

1100.00 8800.00
1100.00 13200.00
66.00 21120.00

76.00 36480.00
150.00 9210.00
13000.00

21000.00

35000.00

455.00 189280.00
TOTAL 5850829.17
SUB-TOTAL 2420131.97
SUB-TOTAL 876880.00
SUB-TOTAL 2553817.20

1.25

350.00

450.00

30.00
45.00
125.00

250.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

25823.75
950000.00
2800.00

5400.00

9600.00
21600.00
7675.00
10000.00
25000.00
31000.00

104000.00

5957943.16

2102584.16
921920.00
2933439.00



NOV 01, 2018 09:06 AM MACON 2:00 PM 1/5 013
45832.3.1 OCT 16 2018 C204216

TIP NO U-5604 0.491 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALLS.

US-441 BUS/WAYAH ST INTERSECTIONS FROM WOMACK ST TO DEPOT ST IN FRANKLIN.

WATSON CONTRACTING INC NHM CONSTRUCTORS LLC

FRANKLIN, NC ASHEVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 288750.00 447000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 75000.00 78780.00
0003 0001010000-N 200 SELECT TREE REMOVAL 1 EA 5000.00 5000.00 3181.50 3181.50
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 4000.00 4000.00 3711.80 3711.80
0005 0057000000-E 226 UNDERCUT EXCAVATION 2,000 CY 20.00 40000.00 30.30 60600.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 20 cy 75.00 1500.00 18.20 364.00
0007 0141000000-E 240 BERM DITCH CONSTRUCTION 430 LF 5.00 2150.00 21.80 9374.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 2,000 CY 30.00 60000.00 62.50 125000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3,300 SY 1.25 4125.00 5.70 18810.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,015 TON 26.00 26390.00 36.70 37250.50
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 3,705 SY 1.00 3705.00 6.30 23341.50
0012 0335200000-E 305 15" DRAINAGE PIPE 188 LF 65.00 12220.00 63.70 11975.60
0013 0366000000-E 310 15" RC PIPE CULV Il 3,128 LF 68.00 212704.00 93.60 292780.80
0014 0372000000-E 310 18" RC PIPE CULV Il 900 LF 72.00 64800.00 80.50 72450.00
0015 0378000000-E 310 24" RC PIPE CULV Il 52 LF 82.00 4264.00 89.50 4654.00
0016 0384000000-E 310 30" RC PIPE CULV Il 12 LF 105.00 11760.00 111.50 12488.00
0017 0448200000-E 310 15"RCP CULV CLASS IV 60 LF 75.00 4500.00 64.70 3882.00
0018 0576000000-E 310 **' CS PIPE CULY *" 32 LF 275.00 8800.00 203.80 6521.60
(48", 0.109")

0019 0582000000-E 310 15" CS PIPE CULV 0.064" 348 LF 70.00 24360.00 74.60 25960.80
0020 0588000000-E 310 18" CS PIPE CULV 0.064" 154 LF 75.00 11550.00 82.60 12720.40
0021 0600000000-E 310 30" CS PIPE CULV 0.079" 28 LF 100.00 2800.00 131.10 3670.80
0022 0995000000-E 340 PIPE REMOVAL 630 LF 8.00 5040.00 20.30 12789.00
0023 1077000000-E SP  #57 STONE 100 TON 26.00 2600.00 38.30 3830.00
0024 1099500000-E 505 SHALLOW UNDERCUT 500 CY 10.00 5000.00 18.20 9100.00
0025 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,000 TON 28.00 28000.00 32.70 32700.00
0026 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 30.00 15000.00 32.70 16350.00
0027 1330000000-E 607 INCIDENTAL MILLING 2,360 SY 10.00 23600.00 12.60 29736.00
0028 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 300.00 30000.00 263.20 26320.00
0029 1869000000-E 710 ZI;T;"PCC PVMT MISC 1,220 SY 125.00 152500.00 115.50 140910.00
0030 2275000000-E SP  FLOWABLE FILL 10 cy 200.00 2000.00 347.70 3477.00
0031 2286000000-N 840 MASNRY DRAINAGE STRUCT 9% EA 1750.00 168000.00 2325.80 223276.80
0032 2308000000-E 840 MASNRY DRAINAGE STRUCT 66.3 LF 200.00 13260.00 511.20 33892.56
0033 2364000000-N 840 FRAME W/2GRTS 840.16 STD 12 EA 500.00 6000.00 585.30 7023.60
0034 2365000000-N 840 FRAME W/2GRTS 840.22 STD 1 EA 1000.00 1000.00 512.80 512.80
0035 2374000000-N 840 FRAME-GRT-HD 840.03 ** 3 EA 500.00 1500.00 620.90 1862.70

B
0036  2374000000-N 840 FRAME-GRT-HD 840.03 ** 29 EA 500.00 14500.00 636.30 18452.70
)
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45832.3.1

TIP NO

U-5604

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALLS.

US-441 BUS/WAYAH ST INTERSECTIONS FROM WOMACK ST TO DEPOT ST IN FRANKLIN.

MACON

2:00 PM 2/5 013
OCT 16 2018 C204216
0.491 MI

WATSON CONTRACTING INC

NHM CONSTRUCTORS LLC

FRANKLIN, NC ASHEVILLE, NC
0037 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 31 EA 500.00 15500.00 636.30 19725.30
0038 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 275.00 1375.00 421.30 2106.50
0039 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 16 EA 1500.00 24000.00 1504.80 24076.80
0040 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 12 EA 1500.00 18000.00 945.40 11344.80
0041 2535000000-E 846 :;X):*l ;:";)NCRETE CURB 190 LF 26.00 4940.00 19.10 3629.00
0042 2535000000-E 846 :;X):*l E(;;)NCRETE CURB 580 LF 28.00 16240.00 20.00 11600.00
0043 2542000000-E 846 1'-6" CONC CURB & GUTTER 1,190 LF 25.00 29750.00 22.10 26299.00
0044 2549000000-E 846 2'-6" CONC CURB & GUTTER 5920 LF 30.00 177600.00 26.30 155696.00
0045 2591000000-E 848 4" CONCRETE SIDEWALK 2,270 SY 45.00 102150.00 43.10 97837.00
0046 2605000000-N 848 CONCRETE CURB RAMPS 34 EA 2200.00 74800.00 1995.80 67857.20
0047 2612000000-E 848 6" CONCRETE DRIVEWAY 230 SY 70.00 16100.00 69.30 15939.00
0048 2619000000-E 850 4" CONCRETE PAVED DITCH 190 SY 85.00 16150.00 73.50 13965.00
0049 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 960 SY 75.00 72000.00 68.70 65952.00
0050 2830000000-N 858 ADJ MANHOLES 4 EA 2500.00 10000.00 1158.90 4635.60
0051 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 1500.00 7500.00 1158.90 5794.50
0052 2905000000-N 859 CONVERT DITO JB 3 EA 2000.00 6000.00 1441.30 4323.90
0053 3575000000-E SP GENERIC FENCING ITEM (LF) 745 LF 71.00 52895.00 39.80 29651.00

RETAINING WALL ALUMINUM PICKETFENCE
0054 3642000000-E 876 RIP RAP, CLASS A 17 TON 35.00 595.00 47.60 809.20
0055 3649000000-E 876 RIP RAP, CLASS B 27 TON 50.00 1350.00 49.40 1333.80
0056 3656000000-E 876 GEOTEXTILE FOR DRAINGE 128 SY 1.00 128.00 8.20 1049.60
0057 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,715 LF 10.00 17150.00 5.50 9432.50
0058 4096000000-N 904 SIGN ERECTION, TYPE D 15 EA 150.00 2250.00 153.80 2307.00
0059 4102000000-N 904 SIGN ERECTION, TYPE E 131 EA 150.00 19650.00 132.60 17370.60
0060 4108000000-N 904 SIGN ERECTION, TYPE F 12 EA 150.00 1800.00 169.70 2036.40
0061 4116100000-N 904 (SBI()BN ERECT, RELOC ** GRD MTD 5 EA 550.00 2750.00 371.20 1856.00
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 40 EA 30.00 1200.00 15.90 636.00
0063 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 2000.00 1855.90
DISPOSAL OF FLASHER SYSTEM

0064 4400000000-E 1110 WORK ZONE SIGNS (STAT) 485 SF 20.00 9700.00 14.30 6935.50
0065 4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 30.00 5760.00 15.30 2937.60
0066 4410000000-E 1110 WORK ZONE SIGNS (BARR) 373 SF 12.50 4662.50 12.20 4550.60
0067 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 7000.00 42000.00 11135.30 66811.80
0068 4430000000-N 1130 DRUMS 188 EA 40.00 7520.00 60.70 11411.60
0069 4435000000-N 1135 CONES 82 EA 20.00 1640.00 27.00 2214.00
0070 4445000000-E 1145 BARRICADES (TYPE Il 392 LF 35.00 13720.00 28.60 11211.20
0071 4510000000-N 1190 LAW ENFORCEMENT 20 HR 50.00 1000.00 53.00 1060.00
0072 4685000000-E 1205 THERMO PVT MKG LINES 4"90 4,780 LF 2.25 10755.00 2.60 12428.00
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US-441 BUS/WAYAH ST INTERSECTIONS FROM WOMACK ST TO DEPOT ST IN FRANKLIN.

MACON

2:00 PM 3/5 013
OCT 16 2018 C204216
0.491 MI

WATSON CONTRACTING INC

NHM CONSTRUCTORS LLC

FRANKLIN, NC ASHEVILLE, NC
0073 4686000000-E 1205 THERMO PVT MKG LINES 4"120 4,605 LF 2.50 11512.50 2.80 12894.00
0074 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 680 LF 5.50 3740.00 5.00 3400.00
0075 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 270 LF 5.75 1552.50 5.30 1431.00
0076 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,255 LF 30.00 37650.00 15.10 18950.50
0077 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 10 EA 200.00 2000.00 132.60 1326.00
0078 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 87 EA 165.00 14355.00 238.60 20758.20
0079 4810000000-E 1205 PAINT PVMT MARKINGS 4" 18,022 LF 1.20 21626.40 0.60 10813.20
0080 4820000000-E 1205 PAINT PVMT MARKINGS 8" 957 LF 2.50 2392.50 1.10 1052.70
0081 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,195 LF 12.00 26340.00 6.40 14048.00
0082 4840000000-N 1205 PAINT PVT MKG CHARACTER 4 EA 85.00 340.00 95.40 381.60
0083 4845000000-N 1205 PAINT PVT MKG SYMBOL 88 EA 85.00 7480.00 95.40 8395.20
0084 4900000000-N 1251 PERM RAISED PVMT MARKERS 132 EA 35.00 4620.00 15.90 2098.80
0085 4915000000-E 1264 7' U-CHANNEL POSTS 11 EA 75.00 825.00 79.50 874.50
0086 4957000000-N 1264 8!)3JECT MARKERS (TYPE **) 13 EA 100.00 1300.00 530.30 6893.90
0087 5160000000-E 1409 I(EZI:EI-?JP%JCT JA, SIZE *xixx 1,229 LF 22.00 27038.00 26.50 32568.50
0088 5240000000-N 1411 ELEC JB itttk 18 EA 450.00 8100.00 530.30 9545.40

(STANDARD SIZE)

0089 5325600000-E 1510 6" WATER LINE 339 LF 160.00 54240.00 84.00 28476.00
0090 5325800000-E 1510 8" WATER LINE 238 LF 165.00 39270.00 94.50 22491.00
0091 5326000000-E 1510 10" WATER LINE 435 LF 185.00 80475.00 99.80 43413.00
0092 5326200000-E 1510 12" WATER LINE 763 LF 190.00 144970.00 126.00 96138.00
0093 5329000000-E 1510 DI H20 PIPE FITTINGS 13,270 LB 5.00 66350.00 9.50 126065.00
0094 5540000000-E 1515 6" VALVE 1 EA 1500.00 1500.00 3151.20 3151.20
0095 5546000000-E 1515 8" VALVE 1 EA 2500.00 2500.00 4201.60 4201.60
0096 5552000000-E 1515 10" VALVE 4 EA 2200.00 8800.00 5777.20 23108.80
0097 5558000000-E 1515 12" VALVE 4 EA 2600.00 10400.00 6302.40 25209.60
0098 5571000000-E 1515 Z.‘.)TAPPlNG SLEEVE & VALVE 12 EA 450.00 5400.00 2100.80 25209.60
0099 5648000000-N 1515 RELOCATE WATER METER 3 EA 1500.00 4500.00 2100.80 6302.40
0100 5666000000-N 1515 FIRE HYDRANT 4 EA 5200.00 20800.00 6302.40 25209.60
0101 5691300000-E 1520 8" SANITARY GRAVITY SEWER 2,804 LF 140.00 392560.00 136.60 383026.40
0102 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 3 EA 1800.00 5400.00 1050.40 3151.20
0103 5768500000-E 1520 SEWER SERVICE LINE 114 LF 65.00 7410.00 52.50 5985.00
0104 5775000000-E 1525 4' DIA UTILITY MANHOLE 19 EA 2700.00 51300.00 4201.60 79830.40
0105 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 35 LF 250.00 8750.00 525.20 18382.00
0106 5800000000-E 1530 ABANDON 6" UTILITY PIPE 1,852 LF 14.00 25928.00 3.20 5926.40
0107 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,252 LF 16.00 20032.00 13.70 17152.40
0108 5802000000-E 1530 ABANDON 10" UTILITY PIPE 506 LF 18.00 9108.00 24.20 12245.20
0109 5804000000-E 1530 ABANDON 12" UTILITY PIPE 342 LF 22.00 7524.00 26.30 8994.60
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GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALLS.

US-441 BUS/WAYAH ST INTERSECTIONS FROM WOMACK ST TO DEPOT ST IN FRANKLIN.

WATSON CONTRACTING INC NHM CONSTRUCTORS LLC

FRANKLIN, NC ASHEVILLE, NC
0110 5815500000-N 1530 REMOVE FIRE HYDRANT 3 EA 1500.00 4500.00 1050.40 3151.20
0111 5816000000-N 1530 ABANDON UTILITY MANHOLE 8 EA 850.00 6800.00 840.30 6722.40
0112 6000000000-E 1605 TEMPORARY SILT FENCE 6,005 LF 2.85 17114.25 2.90 17414.50
0113 6006000000-E 1610 EROS CONTRL STONE CL A 505 TON 27.00 13635.00 42.80 21614.00
0114 6009000000-E 1610 EROS CONTRL STONE CL B 610 TON 28.00 17080.00 46.00 28060.00
0115 6012000000-E 1610 SEDIMENT CONTROL STONE 925 TON 26.00 24050.00 35.80 33115.00
0116 6015000000-E 1615 TEMPORARY MULCHING 6.5 ACR 950.00 6175.00 848.40 5514.60
0117 6018000000-E 1620 SEED FOR TEMP SEEDING 400 LB 5.00 2000.00 3.20 1280.00
0118 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 1000.00 2000.00 848.40 1696.80
0119 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 15.90 3180.00
0120 6030000000-E 1630 SILT EXCAVATION 1,630 CY 5.00 8150.00 21.20 34556.00
0121 6036000000-E 1631 MATTING FOR EROS CONTROL 1,900 SY 2.00 3800.00 2.10 3990.00
0122 6038000000-E SP PERM SOIL REINF MAT 1,200 SY 4.00 4800.00 4.20 5040.00
0123 6042000000-E 1632 1/4" HARDWARE CLOTH 2,940 LF 6.00 17640.00 5.30 15582.00
0124 6071012000-E SP COIR FIBER WATTLE 330 LF 10.00 3300.00 10.10 3333.00
0125 6071020000-E SP POLYACRYLAMIDE (PAM) 130 LB 20.00 2600.00 21.20 2756.00
0126 6071030000-E 1640 COIR FIBER BAFFLE 305 LF 12.00 3660.00 10.60 3233.00
0127 6084000000-E 1660 SEEDING AND MULCHING 8 ACR 2000.00 16000.00 2121.00 16968.00
0128 6087000000-E 1660 MOWING 6 ACR 250.00 1500.00 212.10 1272.60
0129 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 2.00 200.00 1.60 160.00
0130 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 500.00 125.00 530.30 132.58
0131 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 4.00 600.00 4.20 630.00
0132 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 1000.00 4000.00 1060.50 4242.00
0133 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 40.00 400.00 42.40 424.00
0134 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 150.00 3750.00 159.10 3977.50
0135 6117500000-N SP CONC WASHOUT STRUCTURE 5 EA 500.00 2500.00 1250.00 6250.00
0136 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 12000.00 12000.00 7953.80 7953.80
0137 0043000000-N 226 GRADING Lump Sum 800000.00 2308227.00
0138 1121000000-E 520 AGGREGATE BASE COURSE 8,900 TON 32.00 284800.00 32.00 284800.00
0139 1503000000-E 610 ASP CONC INTR CRS 119.0C 2,920 TON 105.00 306600.00 115.50 337260.00
0140 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,930 TON 110.00 322300.00 123.90 363027.00
0141 1575000000-E 620 ASP FOR PLANT MIX 320 TON 725.00 232000.00 525.20 168064.00
0142 0043000000-N 226 GRADING Lump Sum
0143 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,790 TON
0144 1503000000-E 610 ASP CONC INTR CRS 119.0C 3,270 TON
0145 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,590 TON
0146 1575000000-E 620 ASP FOR PLANT MIX 530 TON

WALL ITEMS

0147 8802014000-E SP SOLDIER PILE RETAINING WALLS 2,560 SF 125.00 320000.00 600.00 1536000.00
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NHM CONSTRUCTORS LLC

FRANKLIN, NC ASHEVILLE, NC
0148 8802030000-E 454 SEGMENTAL GRAVITY RETAIN WALLS 1,690 SF 45.00 76050.00 41.60 70304.00
CONTRACT TOTAL TOTAL 5787626.65 TOTAL 8942462.24
ROADWAY ITEMS SUB-TOTAL 5391576.65 SUB-TOTAL 7336158.24
WALL ITEMS SUB-TOTAL 396050.00 SUB-TOTAL 1606304.00
BIDDERS IN ORDER CONTRACT TOTAL
WATSON CONTRACTING INC 5787626.65
NHM CONSTRUCTORS LLC 8942462.24



